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CITY OF COLLEGE PARK, MARYLAND 
Request for Proposals CP-20-07 

Hollywood Dog Park Project 
 

 
 

I. ADVERTISEMENT AND BID REQUIREMENTS 
 
The City of College Park (“the City”) requests bid proposals from qualified contractors to 
construct the Hollywood Dog Park Project (“Project”), a 0.63- acre dog park, located on 
the east side of the 9300 block of 51st Avenue between Indian Lane and Fox Street in the 
City on property owned by the Prince George’s County Board of Education. Primary park 
features to be considered and constructed or installed include tree preservation, concrete 
walkways, a drinking fountain,  site furnishings, fencing, landscaping, and stormwater 
management facilities as specified in the plans, drawings, technical specifications, and bid 
documents, all forming the  contract documents (the “Contract Documents”). The Project 
Manager for this project is Brenda Alexander, Assistant Director of Public Works, telephone 
240-487-3590, FAX 301-474-0825, e-mail: balexander@collegeparkmd.gov 

 
Bids shall be delivered electronically with the subject line of HOLLYWOOD DOG PARK 
PROJECT CP-20-07 to Finance Director Gary Fields, at gfields@collegeparkmd.gov with 
a copy to Project Manager Brenda Alexander at balexander@collegeparkmd.gov.  A 
receipt will be sent by email. The  call-in number and access code for the bid opening will 
be posted to the City’s website at least 5 days before the bid opening. All bids must be 
received no later than Friday, June 26, 2020 at 2:00 p.m. at which time they will be 
publicly opened and read aloud via conference call. Bids received after the deadline will 
not be considered. Award of a contract will be made by the Mayor and Council of the City 
of College Park at a regular meeting. 

 
All questions about the meanings or intent, discrepancies or omissions of the Contract 
Documents must be submitted by email  on or before June 17, 2020, to Brenda Alexander, 
Project Manager,  at balexander@collegeparkmd.gov. Responses will be provided by 
email to known bidders, and on the City’s website, by Jun 22, 2020. 

 
Copies of the Contract Documents may be downloaded from the City’s website at 
http://www.collegeparkmd.gov. The Contract Documents consist of the 1) Bid Documents 
and 2) Project Manual dated April 2020 and 3) Plans and Drawings (Bid Set dated 
04/24/2020). If you are unable to obtain the Contract Documents from the website, please 
contact the Finance Department, Monday-Friday 8:00 a.m.-5:00 p.m., at 240-487-3509. 

 
The City of College Park is an Equal Opportunity Employer. Discrimination based on race, 
religion, sex, age, ethnicity, ancestry or national origin, physical or mental disability, color, 
marital status, sexual orientation, gender identity, genetic information, political affiliation 
or any other factors not related to the ability to perform the work is expressly prohibited. 

The City reserves the right to reject any and all proposals in the best interest of the City. 
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II. INSTRUCTIONS TO BIDDER 
 

1. EXAMINATION OF CONTRACT DOCUMENTS AND SITE 
 

Work described herein shall be constructed in accordance with the approved 
drawings, typical details, plans and specifications and all approved Contract 
Documents. All work must meet or exceed applicable standards established 
by the City. 

 
Before submitting a bid, each Bidder must (a) examine the plans and 
specifications provided by the City thoroughly, (b) visit the site to familiarize 
himself with local conditions and on-going contracts that may in any 
manner affect performance of the Work, and (c) familiarize himself with federal, 
state, county and local laws, ordinances, rules and regulations affecting 
performance of the Work. 
 
Bidders must make an appointment through Project Manager Brenda 
Alexander to visit the site. 

 
The submission of a proposal will constitute an incontrovertible 
representation that the Bidder has complied with every requirement. Failure 
to inspect the site will not relieve the Bidder of the obligation to furnish the 
material, equipment, and labor necessary to carry out the work and to complete 
said work for the consideration and in the time set out herein. 

 
 

Errors in preparation of the proposal will not relieve the Bidder from the 
terms thereof. Errors discovered after public opening cannot be corrected and 
the Bidder will be required to perform if the proposal is accepted. 

 
2. PRE-BID MEETING 

 
   No pre-bid meeting is planned for this RFP. 
 
3. INTERPRETATIONS 

 
 

All questions about the meanings or intent, discrepancies or omissions of the 
Contract Documents must be submitted  by email on or before June 17, 2020 
to Brenda Alexander, Project Manager balexander@collegeparkmd.gov. The 
Project Manager will issue an addendum to the RFP with the questions and 
answers on or before June 22, 2020. Any addenda will be posted to the City’s 
website and provided to known bidders. In any event, it shall be the 
responsibility of the Bidder to ascertain whether any addenda have been 
issued by checking the City’s website. Bidder must acknowledge the receipt 
(or mark “None” if applicable) of any addenda on their Bid Proposal Form. No 
questions will be accepted after the June 17, 2020  deadline. Upon award of 
the bid, all questions concerning progress of the work shall be directed to the 
Project Manager or designee. 
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4. PREPARATION AND SUBMISSION OF BIDS 
 
 

Bids shall be submitted on the attached forms and shall be filled out in full, in 
ink or by typewriter or computer, signed and submitted in electronic format. If 
changes and erasures are made, such changes and erasures shall be clear 
and legible, and shall be initialed by the person signing the Bid Proposal Form. 
Proposals made on any other than the specified bid forms will not be 
considered. Any changes not approved by the Project Manager will cause 
rejection of the proposal. Conditional proposals and proposals containing 
escalator clauses will not be accepted. Any proposed alternatives must be 
clearly noted in the bid. 

 
 

Bids shall be delivered electronically with the subject line of HOLLYWOOD DOG 
PARK PROJECT CP-20-07,  to Finance Director Gary Fields, at 
gfields@collegeparkmd.gov, with a copy to Project Manager Brenda Alexander at 
balexander@collegeparkmd.gov.  A receipt will be sent by email. The  call-in number 
and access code for the bid opening will be posted to the City’s website at least 5 
days before the bid opening. All bids must be received no later than Friday, June 
26, 2020 at 2:00 p.m. at which time they will be publicly opened and read aloud via 
conference call. Bids received after the deadline will not be considered 

Documents to be submitted with Bid 
include: 
▪ Bid Proposal Form (5 pages) 
▪ Information Regarding the Bidder Form 

▪ Non-Collusion Affidavit 

▪ Affidavit with Respect to Non-Conviction, Non-Suspension and False 
Pretenses 

▪ Tentative Construction Schedule 
 

A Bidder may submit only one bid proposal. More than one proposal from 
an individual, firm or partnership, corporation or association under the same or 
different names will not be considered on any given Contract, and will be 
considered grounds for disqualification and/or rejection of the proposals 
involved, unless prior approval has been granted by the City. 

 
 

No Bidder may withdraw a bid within 120 days after the opening thereof. 
Negligence on the part of the Bidder in preparing the Bid confers no right to the 
withdrawal of the Bid after it has been opened. Any and all costs incurred in 
the development of Bids, i.e., preparing and submitting, on-site product/service 
demonstrations, on-site visits, oral presentations, travel and lodging, etc., 
shall be the sole responsibility of Bidder. 
 

The City reserves the right to amend or cancel the RFP at any time at its 
sole discretion before the execution of a contract with the selected bidder. 

 

 
 

mailto:gfields@collegeparkmd.gov
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5. BID BOND AND PERFORMANCE AND LABOR AND MATERIALS BONDS 
 

A bid bond is not required in connection with a bid submittal. A performance 
bond and labor and materials bond for 100% of the contract amount of the 
work is required. 

 
6. CONTRACT TIME 

 

Work under the Contract shall be completed in accordance with a construction 
time schedule mutually agreeable to the parties. Work must begin within ten 
(10) days of notice to proceed and be completed within 180 days of notice to 
proceed. Any request for adjustments to the identified project schedule shall 
be made to the Project Manager when Contractor becomes aware of 
anticipated delays in receipt of materials or adverse weather. Provisions for 
liquidated damages for failure to comply with the Contract Time are set forth 
in the General Provisions. Time is of the essence to this Contract. 

 
 

7. SCOPE OF WORK 
 

The Hollywood Dog Park project is a proposed 0.63- acre community dog 
park, located on the east side of the 9300 block of 51st Avenue between Indian 
Lane and Fox Street in the City of College Park, Maryland on land owned by 
the Prince George’s County Board of Education. Primary park features to be 
considered, constructed or installed include tree preservation, concrete 
walkways, a drinking fountain, site furnishings, fencing, landscaping, and 
stormwater management facilities. Site landscaping incorporates extensive 
native plantings, preservation of existing trees, a micro-bioretention facility 
and fencing. Water service will be run to the park to service a drinking fountain. 
The Contractor will be responsible for obtaining all permits necessary to make 
connections for water service. 

 

An additional component of the project includes the installation of native trees 
around the perimeter of the compost facility located on the parcel to comply 
with the tree conservation plan. Installation of the trees may be challenging 
due to soil compaction and foreign matter both on the soil surface and buried 
in the planting area, which will need to be removed and properly disposed of. 

The project specifications include a one-year warranty on all plant material 
included in the project as well as maintenance of the plantings from the date 
of acceptance through the warranty period.  

 
The City has filed permit applications for the site improvements with the Prince 

George’s County Department of Permitting, Inspections and Enforcement 
(DPIE) which are pending approval.  A notice to proceed will not be given until 

these permits have been issued by DPIE. All other required licenses and 
permits will be the responsibility of the selected contractor, including without 
limitation any site certifications. The selected contractor shall be responsible 

for the cost and provision of any DPIE peer review and third-party inspection 
requirements. The selected Contractor will be required to pay all necessary 
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fees and post any necessary bonds to such authorities, and any regulatory 
agencies having jurisdiction for inspection or for the privilege or right to 
execute the Work as called for in the Contract Documents, and the Contractor 

shall include the cost of said fees in its bid. The selected Contractor shall be 
responsible for any “construction fees” to implement the construction of the 

project. 
 
Bidders must take into account in their bid that a state of emergency exists in 

Maryland due to the COVID-19 pandemic and that the construction of the 
Project is or may be impacted.  In the event of delays to the critical path of the 

construction schedule resulting solely from the effects of the COVID-19 
pandemic, the actual number of days of delay will be added to the construction 
schedule as an equitable adjustment. Expected costs that may be incurred due 

to the need for social distancing, personal protective equipment, additional 
sanitary conveniences and cleaning should be included in the bid, as well as 
any expected delays in delivery of supplies or equipment. To the fullest extent 

possible, the City intends to resolve these issues in the bid process, and not as 
change orders. 

 
The full scope of work is shown on the plans and specifications as referenced 
in the Project Manual prepared by A. Morton Thomas dated April 2020 and the 
Bid Set Plans dated April 24, 2020, which are incorporated herein by reference. 
The selected Contractor will be responsible for all work listed above, shown on 
the plans and written on the project specifications constituting the Contract 
Documents, and all work that is incidental thereto. 

 
8. AWARD OF CONTRACT 

 
The Contract will be awarded at the discretion of the Mayor and Council of 
the City of College Park. It is expected that the award will be made in July 2020. 
In determining which proposal is best, the City will take into consideration, 
among other things, the bid price, and the experience, qualifications, 
references, responsibility and currently available facilities of the Bidder to 
perform the work. 
The City reserves the right to reject any or all proposals, and to exercise its 
sole discretion to best serve the interests of the City. 

 
 

Except where the City exercises the right reserved herein to reject any or all 
proposals, the Contract will be awarded on a per unit price or lump sum basis, 
as is in the best interest of the City of College Park. 

 
 

The City of College Park reserves the right to cancel the award of the Contract 
at any time prior to execution of the Contract without liability on the part of the 
City. 
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9. EXECUTION OF THE CONTRACT 
 

The Bidder to whom the Contract has been awarded must execute a 
Contract substantially similar to the one attached within ten (10) days after the 
award and submit such other documents as required by the Contract 
Documents, including a current insurance certificate listing the City of College 
Park and the Prince George’s County Board of Education as additional 
insureds with an additional insured endorsement for the duration of this 
Project. Failure by the Contractor to execute the Contract and submit such 
other documents as required by the Contract Documents shall be just cause 
for annulment of the Award. 

 
 

If the Bidder to whom the award is made shall fail to execute the Contract and 
performance bond hereto attached, and as herein provided, the award may be 
annulled and the Contract awarded to the second lowest responsive and 
responsible bidder, and such bidder shall fulfill every stipulation embraced 
herein, as if he were the original party to whom the award was made, or the 
City of College Park may reject all of the bids, as its interest may require. 

 
 

10. PERFORMANCE AND LABOR AND MATERIALS BONDS 
 

The successful Bidder will be required to give Performance and Labor and 
Materials Bonds within 10 business days after the execution of the Contract. 
The Performance Bond shall be in the amount of 100% of the Contract 
Price and shall name the City as an insured and shall be in a form and with a 
surety acceptable to the City. The Labor and Materials bond shall be in the 
amount of 100% of the Contract Price. 

 
 

11. CONTRACTOR LICENSE 
 

Bidders are required under Section 17-602 of the Business Regulation Article, 
Annotated Code of Maryland, to show evidence of having obtained a 
construction license in the State of Maryland. The Bidder shall also obtain any 
other license or permit required by law. 

 

12.  CONSTRUCTION STAKEOUT 
 

The Contractor shall furnish all necessary lines, grades, and construction 
stakeout as required to complete the Project as per the approved Contract 
Documents. 

 
 
13. APPROXIMATE QUANTITIES 

 

The Bidder’s attention is called to the fact that any quantities given are 
estimated quantities and are intended as a guide to the Bidder, but in no way 
bind or limit the City to the actual amount of work to be performed or the 
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quantity of material to be furnished. Any estimates of quantities herein 
furnished are approximate only. 

 
14. POWER OF ATTORNEY 

 

Attorneys-in-fact who sign bid bonds or contract bonds must file with each 
bond a certified and effectively dated copy of their power of attorney. 

 
15. UNBALANCED BID 

 

Bidders are specifically warned against unbalancing their bids as this will 
render them liable for rejection. 

 
16. MODIFICATION OF BID DOCUMENTS 

 

The right is reserved, as the interests of the City may require, to revise or 
amend the Bid Documents prior to the date set for opening bids and to 
postpone the date set for opening bids. Such revisions, amendments and/or 
postponements will be announced by addendum, a copy of which shall be 
available to all prospective bidders on the City’s website at 
www.collegeparkmd.gov, eMaryland Marketplace and findrfp.com. 

 
17. RECEIPT OF ADDENDA 

 

All bidders will be required to acknowledge receipt of any addenda on their 
Bid 
Proposal Form. 

 
18. EQUAL PRODUCTS, MATERIALS AND EQUIPMENT 

 

Except as may be specifically indicated to the contrary elsewhere within the 
Bid or Contract Documents, the specification by description of or reference to 
any particular product or item of material or equipment by type, brand name, 
make, model, catalogue number or design description is intended only to 
establish a standard of quality and any product, material or equipment of equal 
quality which is also the functional equivalent of and possesses the salient 
characteristics found in the particular item so specified may be substituted 
therefore upon the approval of the Project Manager. Where, however, the Bid 
or Contract Documents specify any such particular product or item of material 
or equipment and indicate that no substitution for that particular item will be 
permitted; the use of the item so specified will be required. Unless approved by 
the Project Manager and incorporated into the Bid and Contract Documents by 
an Addendum thereto prior to receipt of Bids, the Bidder bears all risk of the 
denial of any post-contract award request for the approval of any proposed 
equal substitution and, in the absence of such approval, will be required to 
provide all particular products and items of material and equipment specified 
by the Contract Documents. 

 

http://www.collegeparkmd.gov/
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19. SUBSTITUTIONS 
 

Substitutions are considered to 
be: 

▪ Any change to the specifications in the Bid other than an "or equal" 

product. 

▪ Any change to the specifications after the Bid opening. 
 

 

No substitution will be considered prior to receipt of Bids unless a written 
request for approval has been received by the City at least ten (10) work days 
prior to the date set for the opening of the Bid. Each request must include the 
name of the material or equipment for which it is to be substituted as well as a 
complete description of the proposed substitute including, as appropriate, 
drawings, cuts, performance and test data, and any other information 
necessary for evaluation. The burden of proof of the merit of the proposed 
substitute is upon the Bidder. Substitutions must meet exact design and 
aesthetic intent to be considered. 

 
The decision made by the Project Manager to approve or disapprove a 
proposed substitution will be final. If the representative approves any proposed 
substitution prior to receipt of Bids, such approval will be set forth in a written 
addendum to the Bid document. Bidders must not rely upon approvals made 
in any other manner. The procedure also applies to requests for approval of "or 
equal" products prior to Bid opening. The City is under no obligation to consider 
any substitution after the Bid opening. However, if it is in the best interest of 
the City to consider a substitution, it may do so. Any substitutions that are 
accepted by the City after the Bid opening will be provided for in the contract 
or in an amendment to the contract, or by change order to the Contract. 
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III. GENERAL CONDITIONS 
 
A. DEFINITIONS 

 
Wherever used in the Contract Documents, the following term shall be 

applicable to both the singular and plural thereof: 

 
1. Addendum or Addenda - Written or graphic instruments issued prior to 

the Bid Opening of the Contract which modify or interpret the Contract 

Documents. 

 
2. Approval - Written approval from the Project Manager. 

 

 

3. Bid – The offer or proposal of the Bidder submitted in the prescribed 

manner on the prescribed form setting forth the prices for the Work to 

be performed. 

 
4. Bidder – Any person, firm or corporation submitting a Bid for the Work. 

 

 

5. Bonds – Bid Bond, Performance Bonds, Labor and Material Payment 
Bonds, Maintenance Bonds, and other instruments of security 
furnished by the Contractor and surety in accordance with the Contract 
Documents. 

 
6. Change Order – A written order to the Contractor signed by the 

Project Manager authorizing an addition, deletion or revision in the 

Work within the general scope of the contract Documents, authorizing 

an adjustment in the Contract Price or Contract Time. 

 
7. City – City of College Park, Maryland 

 

 

8. Commission – Washington Suburban Sanitary Commission or WSSC 

 
9. Contract/Contract Documents – The Contract, including Request for Bid 

Proposals, the Bidders Proposal/Bid Form, Contract, Bonds, Notice of Award, 
Notice to Proceed, Change Orders, Plans, Drawings, Certificate of Substantial 
Completion, Standard Specifications, Addenda, General and Special 
Provisions, Standard Details, Information Regarding the Bidder, Bidder’s 
Questionnaire, General Conditions, Special Conditions, Affidavits, Insurance 
Certificates, and Federal Contract Provisions when appropriate. 

 
10. Construction Manager – The authorized representative of the Project Manager 

assigned to make interpretations, clarifications and other instructions as to the 
intent of the Contract Documents. 
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      11. Contract Price – The total monies payable to the Contractor under the 

terms and conditions of the Contract Documents. 

 
12. Not used. 

 

 

13. Contract Time – The specific date or the number of days stated in the 

contract for the completion of the Work. 

 
14. Contractor – The person, firm or corporation with whom the City has 

executed the Contract. 

 
15. County – Prince George’s County, Maryland and any department thereof. 

 

 

16. Day – A calendar day of 24 hours lasting from midnight one day to midnight 

the next day. 

 
17. Environmental Pollution – Presence and action of physical, chemical, 

biological, and human agents that adversely affect individual and 

community health and welfare; unfavorably alter or destroy ecosystems of 

importance to man; or degrade significant aesthetic and recreational values. 

 
18. Field Order – A written order to the Contractor issued during construction 

by the Project Manager or agent for interpretations, clarifications and other 

instructions as to the intent of the Contract Documents. 

 
19. Inspector – The authorized representative of the Project Manager assigned 

to make detailed inspection of any or all portions of the Work or materials 

therefor. 

 
20. Manufacturer – Any person or organization who changes the form of a 

commodity or creates a new commodity and supplies it for the Work at 

any time, but who does not perform labor at the site. 

 
21. Notice of Award – The written notice of the acceptance of the Bid from the 

Mayor and Council of the City of College Park to the successful Bidder. 
 

 

22. Notice to Proceed – Written communication issued by the Project Manager 

authorizing the Contractor to proceed with the work and establishing the 

dates of commencement and completion of the work. 

 
23. Project – The undertaking to be performed as provided in the Contract 

Documents. 

 

24 Project Manager – The Director of Public Works or her designee as a 

construction manager. 
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25. Provide – Means furnish and install as specified in Contract Documents. 
 

 

26. Rock – Any indurated material that requires drilling, wedging, blasting, or 

other methods of brute force to excavate. 

 
27. Not used. 

 

28. Specifications – Contract Documents under the contract. 
 

 

29. Standard Specifications – Maryland Department of Transportation, State 

Highway Administration, "Standard Specifications for Construction and 

Materials”, as amended. 

 
30. Not used. 

 

 

31. Subcontractor – An individual, firm or corporation having a direct contract 

with the Contractor or with any other subcontractor at any time for the 

performance of a part of the work at the site. 

 
32. Substantial Completion – That date as certified by the Project Manager 

and/or Construction Manager when the construction of the Project or a 

specified part thereof is sufficiently completed in accordance with the 

Contract Documents so that the Project or specified part can be utilized for 

the purposes for which it is intended. 

 
33. Supplier – Any person or organization who supplies materials or equipment 

for the Work at any time, including that fabricated to a special design, who 
does not perform labor at the site. 

 
34. Work – Any and all obligations, duties, and responsibilities necessary to 

the successful completion of the Project assigned to or undertaken by the 
Contractor under the Contract Documents, labor, materials, equipment 
and other incidentals and the furnishing thereof. 

 
 

Whenever, in the Contract Documents, the words DIRECTED, REQUIRED, 
PERMITTED, ORDERED, DESIGNATED, PRESCRIBED or words of like import 
are used, it shall be understood that the direction, requirement, permission, order, 
designation or prescription of the Project Manager is intended. Similarly, the 
words APPROVED, ACCEPTABLE, SATISFACTORY or words of like import shall 
mean approved, acceptable or satisfactory to the Project Manager unless 
otherwise expressly stated. 
 

B. ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS 
 

The work under this Contract shall be built of the materials, sizes, dimensions, 

on the lines and slopes, at the depths, and in the manner called for by the 

Contract Documents and/or shown on the Contract Drawings or in accordance 
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with such changes as may be approved from time to time during the progress of 

the work, as hereinafter provided. 

 
The Contractor may be furnished additional instructions and detail drawings by 

the Project Manager as necessary to carry out the work required by the Contract 

Documents. The additional drawings and instructions thus supplied will become 

a part of the Contract Documents. 

 
The Contractor shall carry out the work in accordance with the additional detail 

drawings and instructions. 

 
C. SERVICE OF NOTICE 

 
Any written communication, and any communication, notice, or order required 

by the Contract Documents to be in writing, may be served by electronic 

transmission, personal delivery, or by certified mail via the United States Postal 

Service. 

 
D. SCHEDULES, REPORTS AND RECORDS 

 
A tentative construction schedule shall be included in the bid proposal, 

preferably in a Gantt chart. The Contractor shall submit to the Project 

Manager, in a timely manner, such schedules of quantities and costs, 

construction progress schedules, breakdown of lump sum items, reports, 

estimates, records and any other data, as requested by and acceptable to 

the Project Manager. 

 
E. CONTRACT REQUIREMENTS 

 
The Contractor shall furnish all labor, materials, tools, equipment and 

transportation necessary for the proper execution of the Work in accordance 

with the Contract Documents and all incidental work necessary to complete the 

Project in an acceptable manner, ready for use, occupancy or operation by the 

City. 

 

F. MATERIALS, SERVICES AND FACILITIES 

The Contractor shall do all of the work as stated in the Contract Documents. 

The Contractor shall provide and pay for all materials, taxes, labor, tools, 

equipment, light, power, transportation, supervision, temporary construction of 

any nature, and all other services or facilities of any nature whatsoever 

necessary to execute, complete and deliver the work within the specified time. 

Any temporary construction done to execute the work under contract shall be 

removed and the area shall be left in original condition or as specified in the 

Contract Documents. The Contractor shall complete the entire work together 

with such extra work as may be required, at the price fixed therefor, but at a 

total price not to exceed that provided for in the Contract, unless otherwise 
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agreed in writing. 

 
Materials and equipment shall be so stored as to insure the preservation of 

their quality and fitness for the work. Stored materials and equipment to be 

incorporated in the work shall be located so as to facilitate prompt 

inspection. The Contractor may request that materials required for this project 

be delivered to and stored at the project site, and the Project Manager may 

approve this request prior to execution of the Contract. 

 
The Contractor shall provide a proposed written plan for any storage of 

materials and equipment, which must be approved in writing by the Project 

Manager before commencement of the work. 

 
All construction and storage sites shall be kept clean and free of debris 

and trash. The Contractor shall provide sufficient trash receptacles with lids 

for use by its employees on site. The receptacles shall be emptied on a regular 

basis at Contractor’s expense, with the contents disposed of properly. 

 
Manufactured articles, materials and equipment shall be stored, applied, 

installed, connected, erected, used, cleaned and conditioned as directed by the 

manufacturer and as approved by the Project Manager. 

 
G. PATENTS 

 
The Contractor shall indemnify and save harmless the City from all suits, 

actions and damages or costs to which the City may be subjected by reason 

of the use of any patented article or process in the work under this Contract. 

 
H. SURVEYS, PERMITS, LAWS AND REGULATIONS 

 
1. SURVEYS – Unless otherwise specified, Contractor will furnish all 

boundary surveys and establish all baselines for locating the principal 

component parts of the work together with a suitable number of 

benchmarks adjacent to the Work as shown in the Contract Documents. 

2.  PERMITS – Permits and licenses of a temporary nature necessary for 

the performance of the work such as plumbing and electrical permits 

shall be secured and paid for by the Contractor. 

 
The Contractor shall give all notices and comply with all permits, laws, 

ordinances, rules and regulations applicable to the conduct of the work 

as drawn and specified. If the Contractor observes that the Contract 

Documents are at variance therewith, he shall promptly notify the 

Project Manager in writing. 

 
If any permit, license, or certificate expires, or is revoked, terminated 

or suspended, as a result of any action or omission on the part of the 
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Contractor, he shall not be entitled to any additional compensation, nor 

to any extension of the completion date, by reason thereof. 

 
3. LAWS AND REGULATIONS – The Contractor and his agents, 

servants, and employees shall strictly comply with the ordinances and 

regulations of the City, and all other applicable laws, when performing 

the work on this project. The Contractor shall protect and indemnify the 

City and its officers, employees and agents, against any claim or 

liability arising from or based on the violation of any such law, ordinance 

or regulation, whether by himself or by his agents, servants, or 

employees. 

 
I. PROTECTION OF WORK, PROPERTY AND PERSONS 

 
1. GENERAL – The Contractor shall be responsible for initiating, 

maintaining and supervising all safety precautions and programs in 

connection with the work according to the accepted practices, and 

applicable rules, regulations and laws. The Contractor shall take all 

necessary precautions for the safety of, and shall provide the necessary 

protection to prevent damage, injury or loss to, all employees on the 

work and other persons who may be affected thereby, all the work and 

all materials or equipment to be incorporated therein, whether in storage, 

or on or off the site, and other property at the site or adjacent thereto, 

including trees, shrubs, lawns, walks, pavements, roadways, structures 

and utilities not designated for removal, relocation or replacement during 

the entire course of construction. 

 
In case of suspension of work for any cause whatever, the 

Contractor shall be responsible for the Project and shall take such 

precautions as may be necessary to prevent damage to the work, and 

provide for proper drainage, and shall erect any necessary temporary 

structure, signs, or other facilities at his expense. During such period of 

suspension of work, the Contractor shall properly and continuously 

maintain in acceptable growing condition all living material in newly 

established plantings, seedings and sodding furnished under this 

Contract and shall take adequate precautions to protect new growth 

and other important growth against injury. 

 
The Contractor shall comply with all applicable laws, ordinances, rules, 

regulations and orders of any public body having jurisdiction. The 

Contractor shall erect and maintain, as required by the conditions and 

progress of the work, all necessary safeguards for safety and protection. 

The Contractor shall notify owners of adjacent utilities when prosecution 

of the work may affect them. 

 
2. ACCIDENT PREVENTION – Precaution shall be exercised at all times 
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for the protection of persons and property.  The safety provisions of 
applicable laws, building and construction codes shall be observed. 
Machinery and equipment and other hazards shall be guarded in 
accordance with the safety provisions of the most recent version of the 
Manual of Accident Prevention in Construction, as published by the 
Associated General Contractors of America, to the extent that such 
provisions are not inconsistent with applicable laws and regulations. 

 
3. LIGHT, RAILINGS AND WATCHMEN – The Contractor shall place 

sufficient lights to light the work and work area to protect workers and 
public, and shall erect suitable railings, fences or other protection around 
the work zone, and provide all watchmen during the work, at all times, if 
they become necessary for the public safety. The Contractor shall 
place proper guards and lights for the prevention of accidents during and 
after delivery of materials and supplies, and shall at all times take all 
necessary precautions to avoid accidents or injury to persons or 
property. 

 

The Contractor shall, upon notice from the Project Manager that he 

has not satisfactorily complied with the foregoing requirements, 

immediately take such measures and provide such means and labor to 

comply therewith as the Project Manager may direct. The Contractor 

shall not be relieved of his obligations under the Contract by any such 

notice or directions given by the Project Manager, or by his neglect, 

failure or refusal to give such notice or directions. In case the Contractor 

shall not comply with any order with respect to guarding the work, or 

public and private properties, the Project Manager may provide the 

required protection and the cost thereof will be deducted from any 

monies due or to become due the Contractor under the Contract 

Documents. The Contractor shall not be relieved of his obligations under 

the Contract Documents by any such action of the Project Manager. 

 
4. CARE AND PROTECTION OF WORK - From the commencement of the 

Contract until its completion, the Contractor shall be solely responsible 
for the care of the work and all injury or damage to same, from whatever 
cause, shall be made good by him, at his own expense, before the final 
estimate is made. The Contractor shall provide suitable means of 
protection for all materials intended to be used in the work and for work 
in progress, as well as for completed work. 

 
5. PROTECTION OF STRUCTURES FROM MATERIALS - It shall be 

the responsibility of the Contractor to adequately protect the adjacent 
structures during the course of the project. The Contractor may use any 
protection method that is a normal practice. If any of the structures are 
defaced, they shall be repaired at the Contractor’s expense. 

 
6. INJURY TO PROPERTY - In case of any direct or indirect damage 

done to public or private property by or because of the work, or in 
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consequence of any act or omission on the part of the Contractor, his 
agents, servants or employees, the Contractor shall, at his own cost and 
expense, restore such property to a condition similar or equal to that 
existing before such damage was done. In case of failure on the part of 
the Contractor to so restore such property or properties, the cost of such 
restorations shall be deducted from any monies due or to become due 
the Contractor under the contract, or the City may deduct from any 
monies due the Contractor, a sum sufficient, in the judgment of the 
Project Manager, to reimburse the owners of the property so damaged. 
This remedy shall be in addition to, and not in place of, any other remedy 
allowed by law. 

 
J. CHANGES IN THE WORK 

 
1. INCREASE OR DECREASE OF QUANTITIES –  The City reserves 

the right to increase or decrease the quantity of materials to be furnished 

or of work to be done under this Contract whenever it is deemed 

advisable or necessary. Such increase or decrease shall in no way void 

this Contract and the total price of the contract shall be adjusted 

accordingly. The City reserves the right to increase or decrease 

quantities based on a per unit price for the specific item, amount, or work 

requested without affecting the contract prices for any item or 

remaining work. Unit prices shall not be increased or decreased 

regardless of changes in quantity and shall be based solely on the unit 

price quotation. 

 
2. ALTERATIONS – The City reserves the right to change the 

alignment, form, length, dimensions or materials of the work under the 

Contract whenever any conditions or obstructions are met that render 

such changes desirable or necessary. In the event such alterations 

make the work less expensive for the Contractor, a proper deduction 

shall be made from the Contract price and the Contractor shall have 

no claim on this account for damages or for anticipated profits on the 

work that may be dispensed with. In the event such alterations make the 

work more expensive for the Contractor, a proper addition shall be made 

to the Contract price as shall be determined by the Project Manager. 

 

3. IMPLIED WORK – All incidental work required by the Contract 

Documents for which no payment is specifically provided and any 

work or materials not therein specified which are required to complete 

the work, and which may fairly be implied as included in the Contract 

and which the Project Manager shall judge to be so included, shall be 

done or furnished by the Contractor without extra compensation. 

 

4. EXTRA WORK/CHANGE ORDERS – The Contractor shall do such 

extra work as may be approved by the Project Manager in writing as a 

change order. No claim for extra work shall be considered or allowed 
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unless the said work has been so ordered. The extra work will be 

paid for on the basis of the unit prices agreed upon in the Contract 

Documents. In the event the extra work is not priced by unit in the 

Contract Documents, then the payment shall be as agreed upon by the 

Contractor and the Project Manager. The amount to be paid to the 

Contractor for extra work shall be determined in the following manner: 

 
a. Wages of necessary day laborers and foremen actually employed 

on extra work, for such time as they are so employed, plus 15 

percent. 

 
b. Actual purchase price, as paid by the Contractor for materials 

actually incorporated into the extra work, plus 0 percent. 

 
c. Actual rental price for vehicles equipment or machinery, as paid by 

the Contractor for their use in connection with extra work, plus 0 

percent. 

 
Payment for extra work shall not include an allowance for general 

conditions or for the time of superintendents, timekeepers, water-boys, 

flagmen or of any workmen or foremen not employed upon the extra 

work in question for a definitely and easily ascertainable period, or for 

insurance of employees or the public, or the use, maintenance or repair 

of tools or for the maintenance, operation and repair of machinery, or 

office accounting, project management or administrative expense, or 

any rent, interest, depreciation or bonding costs, or any other overhead, 

collateral or estimated expense, or any profit, and the costs of all such 

items shall be deemed to be included in the said allowance of 15 percent 

on labor. 

 

All extra work shall be done as economically and expeditiously as 

possible, and under sufficient but not disproportionate supervision. 

Labor shall be furnished at the current rates and materials shall be 

charged at the lowest market prices. The City may, at its option, furnish 

any material required for extra work and the Contractor shall not be 

entitled to any allowance or percentage on materials so furnished. 

Likewise, the City may supply any necessary machinery or equipment 

and the Contractor shall not be entitled to any allowance thereupon. 

 

Separate itemized statements and itemized bills, covering the extra work 

done in each month on each change order for extra work shall be 

delivered to the Project Manager before the 5th day of the following 

month. All bills shall include vouchers showing the cost of materials 

supplied by the Contractor that have been actually incorporated into 

such extra work. The Contractor shall permit such examination of his 

books, bills, vouchers and accounts as the Project Manager may require 
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in checking bills for extra work. 

 
The decision of the Project Manager shall be final and binding upon all 

questions relating to extra work. If it is determined that any extra work 

bill is unreasonable or improperly performed, the Project Manager shall 

be empowered to require its revision and adjustment in accordance with 

such terms as they shall judge to be fair and reasonable. 

 
The Project Manager will certify to the City those bills for authorized 

extra work, submitted in approved form and by the prescribed date, for 

which she recommends payment. Payment for approved extra work 

completed under the Contract during any month shall be subject to all 

the provisions of the Contract relating to the payment of current 

estimates. Should the work under any extra work order remain 

uncompleted during any month, the payment shall not be made until the 

correct estimate is determined for the month, or the entire work under 

said extra work order is completed. The Contractor shall not be entitled 

to any claim for interest on any bill for extra work on account of delay in 

its approval. 

 
All approved extra work shall be considered a part of the Contract and 

shall be subject to all of the provisions thereof. 

 
In case of neglect or refusal on the part of the Contractor to perform any 

required extra work, or to make satisfactory progress in its execution, 

the City may invoke the provisions of “O. Waiver of Contract and Right 

of Recovery of this Section”. The Contractor shall not interfere with the 

prosecution of such work by the City. 

 

During the progress of the extra work the Contractor shall carry forward 

all other parts of the work under the Contract, and may suspend any 

other part of the work only as approved by the Project Manager. No 

claim by the Contractor for extra compensation shall thereby be allowed. 

The Contractor, however, shall be entitled to an extension of time to the 

extent that the Project Manager shall certify that the work done under 

the Contract has been delayed by the performance of said extra work, 

provided that a claim for such extension shall be submitted in a timely 

manner. 

 
K. TIME FOR COMPLETION AND LIQUIDATED DAMAGES 

 
1. EXTENSION OF TIME – If the amount of work done under the Contract 

is greater than indicated by the statement of quantities, or if the 
Contractor is materially obstructed or delayed in the procedure of the 
work by delay on the part of the City, the Contractor shall be entitled 
to such extension of the Contract time for the completion of the work, 
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or any phase of the work, as the Project Manager shall certify in writing 
to be just and proper. A claim for such extension shall be made by the 
Contractor by a written notice sent to the Project Manager within 10 
days after the date when such alleged cause for extension of time 
occurred. The notice shall state specifically the amount of delay that the 
Contractor is claiming. If said statement, thus made out, is not received 
within the prescribed time, the claim for extension of time shall be 
forfeited and invalid. 

 
No extension of time will be granted for ordinary delays, weather 

conditions or minor accidents. 

 
2. DEFAULT IN COMPLETION – The Project Manager shall determine 

the number of working days that the Contractor is in default in 

completing the Contract, or any of its phases, within the specified period 

of time, and shall certify same to the City in writing. For each day so 

certified, the Contractor shall pay to the City the sum of $500.00 per day, 

which sum is hereby agreed upon, not as a penalty, but as liquidated 

damages which the City will suffer by reason of such default, as the 

actual damage is difficult to quantify. The City, in its discretion, may 

extend the time for completion of the work beyond the Contract Time. 

The City shall be fully authorized and empowered to deduct and retain 

the amount of any such liquidated damages for each day that the 

Contractor shall be in default in completing the work after the time fixed 

in the Contract, or after any later date to which the time for completion 

may have been extended, from any monies due or to become due to the 

Contractor under the Contract at any time after such default has 

occurred. The permitting of the Contractor to finish the work or any 

part of it after the time fixed for its completion, or after the time to 

which completion may have been extended, shall in no way operate as 

a waiver on the part of the City of any of its rights under the Contract. 

 
L. EXECUTION OF WORK 

 
1. The execution of work shall begin on the date specified in the notice 

to proceed and be carried on continuously to completion, subject to such 

suspensions as are provided for herein. The progress of the work shall 

be at a rate sufficient to complete the Contract, and its phases, in an 

acceptable manner within the time specified. If it appears that the rate 

of progress is such that the Contract is not being executed in a 

satisfactory and workmanlike manner, the Project Manager may order 

the Contractor to take such steps as he considers necessary to 

complete the contract within the time provided, or to prosecute the work 

in a satisfactory matter. The Contractor shall prepare and submit a 

written construction schedule, indicating the manner and order in which 

the work is to be accomplished, prior to beginning construction. The 

schedule must be approved by the Project Manager. 
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2. SUPERVISION AND DIRECTION OF WORK – The Contractor shall 

supervise the Work. The Contractor is solely responsible for the 

means, methods, techniques, sequences and procedures of 

construction. At all times when work is progressing within the City, the 

Contractor shall provide one or more supervisors on site who are 

capable of communicating with all parties involved. The supervisor(s) 

shall be designated by the Contractor in writing, and shall have full 

authority to act on behalf of the Contractor, to bind the Contractor, and 

to stop work. Communications given to the designated supervisor(s) 

shall be as binding as if given to the Contractor. In the absence of a 

supervisor on site, no work on the project will proceed. A fine of $200.00 

shall be assessed against the Contractor for each occasion on which a 

designated supervisor is not present on site as required. 

 
While it is intended that the Contractor shall be allowed, in general, 

to carry out the Contract in accordance with the approved schedule, the 

Project Manager shall have the discretion to direct the manner in 

which the work shall be prosecuted, and may exercise such general 

control over the conduct of the work at any time or place as shall be 

necessary to safeguard the interests of the City. The Contractor shall 

have no claim for damages or extra compensation by reason of any such 

change in scheduling or conduct of the work. The Contractor shall 

immediately comply with any and all orders and instructions given by the 

Project Manager, provided however that nothing herein contained shall 

be considered such an assumption of control over the work by the City 

or the Project Manager as to relieve the Contractor of any of its 

obligations or liabilities under this Contract. 

 
3. LINES, GRADES AND ELEVATIONS – Unless otherwise specified the 

Contractor will furnish all necessary lines, grades and elevations and the 

Contractor shall conform his work thereto. 

 
The Contractor shall preserve and maintain the position of all stakes, grade-

boards and lines until authorized to remove same. If the Contractor fails to 

do so, any stakes or grade-boards that are moved shall be reset at the 

Contractor’s expense. The Contractor shall furnish, when required, all 

necessary materials, labor and assistance, for the setting of all stakes, 

grade-boards, line forms, etc., which may be required for the proper 

construction of the work. 

 
Any work done without utilizing lines, levels and instructions provided in 

the specifications and plans or without the supervision of any inspector will 

not be estimated or paid for except when such work is authorized by the 

Project Manager. Work so done without lines, levels, and instructions or 

without supervision of an inspector may be ordered removed and replaced 
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at the Contractor’s cost. 

 
4. NOTIFICATION OF PROJECT MANAGER – The Contractor must notify 

the Project Manager or her representative at least 24 hours prior to 

commencing work, if work has been suspended for any reason other than 

normal non-working days. Failure to so notify the Project Manager may 

result in material or work being declared unsatisfactory and being removed 

or redone at the Contractor’s expense. The Contractor must obtain written 

approval from the Project Manager or her representative at least 24 hours 

prior to suspending work, except for normal non-working days. In the event 

that work that is scheduled for commencement or suspension of work is 

delayed by inclement weather, the Project Manager must be notified 

immediately. The sum of $100.00 for each such failure to notify shall be 

assessed against the Contractor. The monies will be deducted from any 

monies due to the Contractor under the Contract. 

 
5. SATURDAY, SUNDAY AND HOLIDAY WORK – No material may be placed 

on Saturdays, Sundays, or holidays without the written consent of the 

Project Manager. A violation of this requirement may result in the removal 

of material at the Contractor’s expense. 

 
6. MAINTENANCE OF TRAFFIC – The Contractor shall carry on the work in 

such a manner so as to cooperate with all pedestrian and vehicular traffic 

in the vicinity. Access to the site for contractor equipment shall be arranged 

with the City prior to the beginning of work. 

 
7. WATER SUPPLY – The Contractor shall provide at his own expense such 

quantities of clean, potable water as may be required for any and all 

purposes under this Contract. 

 
8. SANITARY ARRANGEMENTS – Approved sanitary conveniences for the 

use of laborers and others employed on the work, properly screened from 

public observation, shall be furnished and maintained at the Contractor's 

expense. The collections in the same shall be disinfected or removed on a 

regular basis. 

 
9. WORKMANSHIP – All materials furnished and all work done shall be of 

the quality and character required by the drawings and/or Contract 

Documents. Where no standard is specified, such work or materials shall 

be of a kind acceptable to the Project Manager. Any unsatisfactory materials 

furnished or work done at whatever time they may be discovered, shall be 

immediately removed and satisfactorily replaced by the Contractor when 

notified to do so by the Project Manager. If the Contractor shall neglect or 

refuse to remove such unsatisfactory work or material within 48 hours after 

the receipt of the notice to do so, or if he does not make satisfactory 

progress, the Project Manager may cause said work or material to be 
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removed and satisfactorily replaced by other means. The expense thereof 

shall be charged to the Contractor. Such expense shall be deducted from 

any monies due or to become due to the Contractor under the Contract. 

Upon completion of the Contract, the entire work shall be delivered to the 

City in a satisfactory working condition. 

 
10. ADJUSTMENT OF STRUCTURES – It shall be the Contractor’s 

responsibility well in advance of the beginning of work to notify all public 

utility corporations, municipal bureaus or owners to make all necessary 

adjustments to public utility fixtures and appurtenances within or adjacent to 

the limits of the construction. Unless otherwise specified, these adjustments 

will be made by the owners and in advance of construction. 

 
11. EMPLOYMENT OF SKILLFUL WORKMEN – The Contractor shall employ 

only competent, skillful workers to do or supervise the work. Whenever 

the Project Manager shall, in writing, notify the Contractor that any person 

employed on the work is, in his opinion, incompetent, disobedient, 

disorderly, discourteous or otherwise unsatisfactory, such person shall be 

removed and shall not again be employed on the work except with the 

consent of the Project Manager. 
 

12. TIMBER AND BRUSH – All brush and/or timber cut during the course of 

work shall be removed from the work site in a timely fashion unless 

otherwise directed. 

 
13. CONSTRUCTION OUTSIDE CITY PROPERTY – Where construction may 

occur outside City property, the Project Manager will obtain the permission 

from the owner to occupy the property during construction.  The Contractor 

shall confine his operations strictly within the limits of the City property, 

unless he has the written permission of the owner of the property to occupy 

additional ground. Trees within the limits of the City property shall not be 

cut down without the written permission of the Project Manager. 

 
The Contractor shall so conduct his work that there will be a minimum 

of disturbance of adjacent properties crossed. Fences shall be disturbed 

as little as possible and, if damaged or removed, shall be replaced to 

the satisfaction of the owner. 

 
14. CONSTRUCTION IN VICINITY OF TREES – The City has control 

over trees in public areas such as roads, streets and public rights of 

way. Permission for roadside trees that require removal, within the work 

area, must be obtained from the City Arborist prior to removal. Any other 

trees may be cut down only with the written permission of the Project 

Manager or other owner of the property. The Contractor shall exercise 

due care not to unnecessarily injure any trees. 

 
15. UTILITIES – The Contractor shall be responsible for contacting all 
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agencies relative to their installations and for locating them in the 

field. The Contractor shall be prepared to modify operations in order to 

accommodate utilities and shall bear the expense of all repairs to utilities 

damaged as a result of activities undertaken as part of the project. 

 
M. REMOVAL OF DEFECTIVE WORK AND CONDEMNED MATERIAL 

 
1. DEFECTIVE WORK – Neither the inspection or supervision of the 

work, nor the presence or absence of any employee of the City during 
the execution of any part of the work, shall relieve the Contractor of any 
of his obligations under the Contract or of conforming his work to the 
lines, grades and elevations given by the Project Manager. Defective 
work shall be made good and unsuitable material will be rejected, 
notwithstanding that such work and material may have been previously 
overlooked and accepted or estimated for payment. If the work or any 
part thereof shall be found defective or to have been damaged at any 
time before the final acceptance of the whole work, the Contractor shall 
make good such defective and damaged work at his own cost, even 
though said defect or injury may not 

have been due to any act, default or neglect on the Contractor's part. All 

materials shall be carefully examined by the Contractor for defects just 

before placing, and any material found defective shall not be placed in 

the work. 

2. REMOVAL OF CONDEMNED MATERIAL – If any material brought 
upon the site or selected for use in the work shall be condemned by the 
Project Manager as unsuitable or not in conformity with the Contract 
Documents, the Contractor shall forthwith remove it from the City. 
Condemned materials not removed within 48 hours after the receipt 
of notice by the Contractor, may be removed by the City and the cost 
of said removal shall be deducted from any monies due or to become 
due to the Contractor under the Contract. 

 
N. SUSPENSION, ABANDONMENT OR DELAY IN THE WORK 

 

1. SUSPENDING WORK – The City may suspend the whole or any part 
of the work under this Contract, if in its judgment such action is 
necessary or advisable. 

 
2. ABANDONMENT OR DELAY IN THE WORK – If the work under 

this Contract shall be abandoned by the Contractor, or if at any 
time the Project Manager shall determine that the performance of the 
Contractor is unnecessarily or unreasonably delayed, or that the 
Contractor is violating one or more provisions of the Contract, or is 
executing the same in bad faith, or if the work is not fully completed 
within the time allowed for its completion, together with such extensions 
of time as may have been granted, the City, by written notice, may order 
the Contractor to discontinue all work under the Contract, or any part 
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thereof. Upon receipt of such notice, the Contractor shall discontinue the 
work, or such part thereof, and the City shall have the right to complete 
said work and charge the Contractor for same. The City may deduct the 
entire cost of said work from any monies due or to become due the 
Contractor under the Contract. For such completion of the work, the City 
may take possession of and use any or all materials, tools, machinery 
and appliances found on the site of the work. 

 
When any part of the Contract is carried out by the City under this 
section, the Contractor shall continue the remainder of the work in 
conformity with the terms of the Contract and in such manner as not to 
interfere with the workmen employed by the City. 
 

O. WAIVER OF CONTRACT AND RIGHT OF RECOVERY 
 

1. WAIVER OF CONTRACT – Neither the acceptance of the whole or 
any 

part of the work by the Project Manager or the City or any of its 

employees, or any order, measurement or certified by the Project 

Manager, or any order of the City for the payment of money, or any 

payment by the City for the whole or any part of the work, or any 

extension of time, or any possession taken by the City or its employees, 

shall operate as a waiver of any portion of the Contract or of any power 

therein reserved to the City, or any right to damages therein provided. 

Nor shall any waiver of any breach of the Contract be held to be a 

waiver of any other or subsequent breach. 

 
2. RIGHT OF RECOVERY – The City shall not be precluded or estopped 

by any certificate made or given by the City or any of its agents, 

servants, or employees, under any provision of the Contract, from 

showing the true and correct amount and character of the work done 

and materials furnished by the Contractor or any other person under the 

Contract, at any time before or after the final completion and acceptance 

of the work and payment therefore, or from showing at any time that any 

such certificate is untrue and/or incorrect or improperly made in any 

particular, or that the work, or any part thereof, does not in fact conform 

to the Contract Documents. Notwithstanding any such certificate, or 

payment made by reason thereof, the City shall not be precluded or be 

estopped from demanding and recovering from the Contractor such 

damages as it may sustain by reason of his failure to comply with the 

terms of the Contract. 

 
P. USE OF THE PREMISES 

 
The City of College Park will have the right to enter the premises for the 

purpose of doing work not covered by the Contract Documents. This provision 

shall not be construed as relieving the Contractor of the sole responsibility for 
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the care and protection of the Work or the restoration of any damaged work. 

 
Prior to substantial completion, the City may use any completed or 

substantially completed portion of the work. Such use shall not constitute an 

acceptance of such portions of the work. 

 
Q. PAYMENTS TO THE CONTRACTOR 

 
1. SCHEDULE OF VALUES – Within fifteen (15) calendar days after the 

Notice to Proceed, the Contractor shall submit for review and approval by 
the Construction Manager, a Schedule of Values for receiving progress 
payment during the construction period. A Schedule of values is a statement 
furnished by the Contractor allocating portions of the Contractum to various 
portions of the Work and used as the basis for reviewing the Contractor’s 
Applications for Payment. 

 
Each activity of the construction schedule shall be allocated a dollar value. 
Each activity’s assigned cost shall consist of labor, equipment, material 
costs and a pro rata contribution to overhead and profit. The sum of the 
activities’ costs shall be equal to the total contract price. General Conditions 
may not be used as a construction activity. In submitting cost data, the 
Contractor certifies that they are not unbalanced or front-end loaded and 
that the value assigned to each activity represents the Contractor’s estimate 
of actual costs of performing that activity. The accepted schedule of values, 
in the best judgment of the Contractor and the Construction Manager shall 
represent a fair, reasonable and equitable dollar cost allocation for each 
activity of the Contractor’s construction schedule. 

 
If, in the opinion of the Construction Manager, the cost data does not meet 
the requirements for a balanced cost Bid breakdown, the Contractor will 
present documentation to the Construction Manager substantiating any cost 
allocation on the cost data. Cost allocations shall be considered unbalanced 
if any activity of the construction schedule has been assigned a 
disproportionate allocation of direct costs, overhead and profit. 

 
2. CURRENT ESTIMATES - The Construction Manager will prepare, on a 

monthly basis, his written estimate of the amount of work completed under 
the Contract. Such estimate may be approximate and shall be subject to 
correction in later estimates. Current estimates shall not contain any 
allowance for materials delivered upon the site of the Work but not 
incorporated therein, and the Contractor shall not be entitled to receive 
any payment therefor. 

 
Upon approval by the Project Manager, the City will pay to the Contractor 

up to 95% of the total amount of the estimate, which shall represent the 

estimate less 5% retainage, provided, however, that the City may retain 

out of any such payments any or all sums it is authorized to retain by the 

terms of the Contract and/or any applicable law. The City shall be entitled 
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to retain an additional 5% of the estimate pending receipt from the 

Contractor of any certificates required by the Project Manager from utilities. 

Further, payments on current estimates may be withheld at any time if, in 

the judgment of the Project Manager, the Contractor is not in compliance 

with the terms of the Contract. 

 
3. MEASUREMENT OF WORK AND MATERIAL – All quantities, work and 

material to be paid for will be measured and determined by the Project 

Manager in his sole discretion, according to the specifications, drawings, 

additional instructions in writing, and detail drawings that may be given to 

carry out the work required by the Contract Documents. No allowance will 

be made for any excess above the quantities required by the specifications, 

additional instructions in writing, and detail drawings on any part of the 

Work, except where such excess material has been supplied or work done 

by order of the Project Manager and in the absence of default or negligence 

on the part of the Contractor. Should the dimensions of any part of the work 

or of the materials be less than those required by the drawings or the 

directions of the Project Manager, only the actual quantities placed will be 

allowed in the calculations of the total price to the City. 

 
4. EVIDENCE OF PAYMENT – The Contractor shall certify to the City within 

10 days after the final completion and acceptance of the whole work under 
the Contract, that all persons, partnerships and corporations who have done 
work or furnished materials under the Contract, or in or about the work 
contracted for, have been fully paid or secured. In the event such evidence 
is not furnished by the Contractor, such amount as may be deemed 
necessary by the City to pay such claims may be retained by the City out of 
any money due the Contractor under the Contract until such claims have 
been fully discharged. 

 
5. FINAL ESTIMATE AND RETAINAGE – When the Project Manager shall 

determine that substantial completion of the Project has been achieved he 
shall make a written final estimate based upon actual measurements, of 
the whole amount of authorized work done by the Contractor and of the value 
thereof under the terms of the Contract, and final estimate. All current 
estimates are subject to correction in the final estimate. The Project 
Manager shall determine the final estimate and work still to be completed 
(punch list). The Project Manager’s measurements upon which the final 
estimate is based shall be deemed to be, and shall be, final and conclusive. 

 
Upon approval of the final estimate, the City will notify the Contractor, in 

writing, of the acceptance of the work and transmit to him a copy of the 

final estimate. Out of the amount representing the total of the final estimate, 

the City shall retain the 5% retainage, which shall be in addition to any and 

all other amounts which under the Contract it is entitled or required to retain, 

and shall hold said sum for a period of 6 months from substantial 

completion. Such part as may be necessary, or all of said retained sum, 
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shall be applied to any expense which may be deemed to have been caused 

by failure of the Contractor to comply with the terms of the Contract, or to 

any breach of the Contract on the part of the Contractor. The City shall be 

empowered to make any required repairs or renewals during said period 

without notice to the Contractor if it shall judge such action to be necessary, 

or if after notice, he Contractor shall refuse or neglect to do said required 

work or make satisfactory progress thereon within such period as the 

Project Manager shall consider necessary or reasonable. Further, the City 

is entitled to retain 5% of said sum pending receipt from the Contractor of 

any certification required by the Project Manager from utilities. In addition, 

the City shall retain those sums equal to any outstanding unpaid amounts 

claimed by any suppliers, sub- contractors, or others for labor or materials 

contributed to the work. 

 
Within 15 days after the approval of the final estimate, the City will pay to 

the Contractor those sums remaining after the deductions as set out herein. 

 
6. FINAL PAYMENT – Upon the expiration of the aforesaid period of 6 

months succeeding the payment of final estimate, the City will pay to the 
Contractor all sums reserved or retained, less such amounts as it may 
be entitled under the provisions of the Contract to permanently retain. 

 
 
R. ACCEPTANCE OF FINAL PAYMENT AS RELEASE 

 
The acceptance by the Contractor of the final payment shall release the City 
and every officer, employee and agent thereof, from all claims by the 
Contractor made for work and/or materials provided under the Contract. 

 
S. INSURANCE 

 
The Contractor shall provide proof of compliance with State law as to 
workers' compensation and unemployment insurance, and of adequate 
comprehensive general liability insurance (bodily injury of $2,000,000 for each 
occurrence / aggregate; property damage of $500,000 for each occurrence / 
aggregate), automobile fleet coverage ($1,000,000 for each occurrence / 
aggregate; property damage of $500,000 for each occurrence / aggregate). 
The Contractor shall indemnify and save harmless the City and the Prince 
George’s County Board of Education, their  officers, officials, agents, servants, 
and employees, from all suits, actions, and damages or costs of every kind and 
description arising directly or indirectly out of the performance of the Contract, 
including attorneys’ fees, whether caused by actions or omissions on the part 
of the Contractor, its agents, servants and employees, or to other causes. 

 
Any special hazards, such as blasting, shall be covered by a rider or riders to 

the Public Liability and/or Property Damage Insurance policy or policies to 

cover any special hazards which may develop in the course of the work with 

such companies and in such amounts as may be approved by the City. 
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The City and the Prince George’s County Board of Education shall be named 

as  additional insureds under an additional insured endorsement on the 

Comprehensive General Liability Insurance, the Automobile  Insurance, and 

the Property Damage Insurance. 

 
A Certificate of Insurance and additional insured endorsement shall be 

provided to the City by the Contractor prior to beginning work under the 

contract. The Certificate shall demonstrate that the Contractor has complied 

with the requirements of this section and be in a form acceptable to the City. 
 

The Contractor shall carry, at its own expense, Builder's Risk Insurance for 

the full Contract amount, insuring without limitation against the perils of fire and 

lightning, and providing extended coverage for vandalism and malicious 

mischief, subject only to the minimum standard deductibles currently filed by 

the Insurance Service Office with the Maryland State Insurance Department. 

The City will provide no coverage during the construction period. 

 
 
T. WARRANTY 

 
Contractor warrants that the equipment, material and design furnished by the 
Contractor or any subcontractor or supplier at any tier is free of any defect. The 
Contractor further warrants that the work performed by the Contractor or any 
subcontractor or supplier at any tier conforms to the contract requirements and 
general standards in the industry. The workmanship warranty shall continue for 
a period of one (1) year from the date of Project Substantial Completion. The 
Contractor also warrants that all mechanical and electrical equipment, 
machines, devices, etc. shall be adequate for the use for which they are 
intended and shall operate with ordinary care and attention in a satisfactory and 
efficient manner. 

 
In the event the Contractor neglects to make such repairs as required during 

the warranty period, the Project Manager may cause such damage to be 

repaired and made good at the cost and expense of the Contractor. 

 
Upon the expiration of the warranty period, the Project Manager shall make 

a final inspection of the entire work and upon completion of all repairs which 

may appear at that time to be necessary in the judgment of the Project 

Manager, she shall certify to the City in writing as to the final acceptance of the 

entire work. 

 
U. RESOLUTION OF CONTRACT QUESTIONS 

 
The Project Manager shall decide any and all questions which may arise as 

to the quality and acceptability of materials furnished and work performed and 

as to the manner of performance and rate of progress of the work and shall 

decide all questions which may arise as to the interpretation of any or all 
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plans relating tothe work and of the specifications and all questions as to the 

acceptable fulfillment of the Contract on the part of the Contractor; and the 

Project Manager shall determine the amount and quantity of the several kinds 

of work performed and materials which are to be paid for under the Contract 

and such decision shall be final and conclusive, in case any question shall 

arise, shall be a condition precedent to the right of the Contractor to receive 

any money due under the Contract. Any doubt as to the meaning of the wording 

of the specifications, Contract, the intent of the plans and all directions and 

explanations requisite or necessary to complete the work, or make definite 

any of the provisions of the specifications, Contract or plans and to give 

them due effect, will be interpreted by the Project Manager. The decision of 

the Project Manager shall be final. 

 
V. ACCIDENT PREVENTION 

 

Precautions shall be exercised at all times for the protection of persons and 
property. The safety provisions of all applicable laws, and building and 
construction codes shall be observed. Machinery and equipment and other 
hazards shall be guarded in accordance with the safety provisions of the latest 
editions of the Manual of Accident Prevention in Construction, published by the 
Associated General Contractors of America, and the American Standard Safety 
Code for Building Construction, to the extent that such provisions are not 
inconsistent with applicable law or regulation. 

 
W. APPROVAL BY THE CITY OF COLLEGE PARK 

 
 

It is expressly understood and agreed that the selection of the Contractor, 
and any sub-Contractor, and acceptance of the Agreement for construction of 
the Project, is subject to the prior approval of the Mayor and Council of the City 
of College Park. The City may for any reason deemed to be in its best interest 
decide not to award the bid and/or to enter into an Agreement for construction 
of the Project. 

 
X. MEETINGS 

 

The Contractor, or designated Supervisor, shall be available to meet with the 
Project Manager, Construction Manager, third party inspector, and any State, 
County or City representative on an as-necessary basis. 

 
Y. GUARANTEE OF UNIT PRICE 

 

The unit prices in the Contract shall be guaranteed by the Contractor for 
up to and until the completion of the project. 

 
Z. CONSTRUCTION SCHEDULE 

A final Construction Schedule shall be agreed upon by the City and Contractor 
and shall be reviewed periodically and adjusted as necessary. Construction 
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work is authorized between 7:00 a.m. and 7:00 p.m., Monday – Friday. Work 
on weekends by permission of Project Manager only. 

 
 
AA. WAIVER OF LIENS 

 

The Contractor shall provide a signed, notarized waiver of liens to the Project 
Manager upon completion of the work, and various phases of the work, 
which shall state that all liens have been fully paid. 

 
BB. INTERIM AND FINAL INSPECTIONS 

 

Upon completion of the work, or various phases of the work, as appropriate, 
the Project Manager, in conjunction with any required governmental inspector, 
as necessary, will inspect the completed project or part thereof, and if 
deficiencies are present, shall so inform the Contractor, who shall have all 
said deficiencies corrected. The Contractor is responsible for ensuring that all 
necessary inspections are scheduled and performed by the appropriate 
individual and/or agency. The Project Manager shall be notified immediately 
of any adverse or unexpected conditions located in the field in order to allow 
for inspection before further action is taken or work performed in that area. 

 
CC. UTILITIES 

 

The Contractor is responsible for locating all utilities in the field, and for 
appropriate and timely notice of intent to perform work to all utilities 
involved. The Contractor shall coordinate the work, including all adjustments, 
with all utilities in the area. All adjustments of utilities shall be performed at the 
Contractor’s expense. The Contractor shall ensure that all work involving 
any utility shall be inspected, approved, and accepted by that utility. Damage 
caused to existing facilities by the Contractor’s operations shall be repaired 
or replaced at Contractor’s expense to the utility’s acceptance. 

 
DD. WORK RECORDS 

 

The Contractor is responsible for maintaining all records necessary to 
demonstrate the cost, in terms of labor and materials, and for providing a 
final accounting of costs, of all phases of this Contract, as required by the 
City. The Contractor agrees to make all of its applicable records available to 
the City upon request. 
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IV. SPECIAL PROVISIONS 

 

A. Contractor to maintain a clean and safe site on a daily basis and 
provide a final cleaning of the pavilion upon completion of work. 

B. Contractor to conduct a final project walkthrough. City will develop a punch 
list for completion of work. 

 
C. Contractor to secure and provide final building Use and Occupancy permit. 

 
D. At project completion, Contractor to provide Operation and Maintenance 

Package and all warranty documents for the building and equipment. 

E. Contractor shall provide copies of all tickets to the Project Manager. 

F. Contractor to provide a minimum one-year warranty or a single growing 
season, whichever is greater, on all plant installations 
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V. BID RESPONSE PACKAGE 
 

 
 

CITY OF COLLEGE PARK, MARYLAND 

Request for Proposals CP-20-07 

Hollywood Dog Park 

BID PROPOSAL FORM (5 pages) 
 

 
 

CITY OF COLLEGE PARK BID DUE DATE: 6/26/20 

Finance Director 

Gary Fields TIME: 2:00 p.m. 
   gfields@collegeparkmd.gov 
 
 
 

(Business Name) 
 

 

Hereby submits the following proposal for the construction of HOLLYWOOD DOG PARK 

CP-20-07. Having carefully examined the Request for Bid Proposals, Instructions to Bidders, 

the General Provisions, the Plans and Specifications, the proposed Contract and Addenda 

numbered ___________(complete if any addenda or enter “None”), and having received 

clarification on all items of conflict or upon which any doubt arose, and understanding that all 

unit- priced bids will remain in effect throughout the term of the contract, whether completed 

at one time or in interrupted phases, the undersigned proposes to furnish all labor, equipment, 

materials, required permits, etc. required by the documents for the entire work, all in strict 

accordance with the Contract Documents, for the stipulated lump sum of: 

 
TOTAL ALL INCLUSIVE, LUMP SUM COST: 

 

 
 

  Dollars 
(Written) 

 

 

($  ) 



36 

 

 

CITY OFCOLLEGE PARK 
RFP CP-20-07 

HOLLYWOOD DOG PARK 
 

FURNISHING ALL LABOR, MATERIALS AND EQUIPMENT FOR  

THE IMPROVEMENT FOR HOLLYWOOD DOG PARK 
 

 
BID PROPOSAL 

Unit Pricing:  

 Unit Cost Total Cost 
 

012000 
MOBILIZATION  

Mobilization LS 1   

 

 
 
 
 
 
 
 
 

015000 

TEMPORARY EROSION & SEDIMENT CONTROL 

Maintenance of Traffic EA 1   

Standard Inlet Protection EA 1   

8' Construction Fence LF 250   

Super Silt Fence LF 996   

Silt Fence on Pavement LF 356   

Stabilized Construction Entrance EA 1   

Stabilization Matting SF 2000   

MDE Rock Outlet Protection II - Class I CY 8   

Stabilized Construction Entrance EA 1   

Silt Fence LF 1   

Culvert Inlet Protection EA 1   

Pyramat Erosion Control Matting SY 1   

Inlet Protection EA 1   

SUBTOTAL  

 
17300 

CONSTRUCTION STAKEOUT 

Construction Stakeout LS 1   

SUBTOTAL $  

 
 
 
 
 

311000 

SITE CLEARING, DEMOLITION & REMOVALS 

Mill and Overlay Existing Asphalt Pavement (2") for ADA Parking SF 288   

Demolish and Remove Existing Curb and Gutter LF 73   

Utility Trenching in Pavement LF 8   

Utility Trenching in Grass LF 227   

Clear Woodland Area SY 1180   

Remove and Reinstall Sign EA 1   

Demolish, Remove and Dispose of Existing Tree EA 2   

SUBTOTAL  

 

 
 

015639 

TREE PROTECTION & ROOT PRUNING 

Trunk Protection EA 10   

Root Pruning LF 761   

Temporary Chain Link Safety Fence/Tree Protection LF 1226   

SUBTOTAL  

 
 
 

312000 

EARTHWORK 

Final Grading AC 0.65   

Clear and Grub AC 0.65   

Seeding SY 555   

Cut and Fill CY 590   

SUBTOTAL  

 
 
 
 
 

321313 

CAST IN PLACE CONCRETE - Includes all reinforcing. 

ADA Curb Ramp EA 2   

Standard 6" Concrete Curb and Gutter LF 24   

Depressed Concrete Curb and Gutter LF 14   

Transition Concrete Curb and Gutter LF 21   

CAST IN PLACE CONCRETE (continued) 
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321313  

continued 

COG Opening for 6" Curb EA 2   

Pedestrian Grade Concrete SF 2700   

Concrete Mow Strip LF 633   

SUBTOTAL  

 
 

101400 

SIGNAGE 

Rule Sign EA 2   

Identification Sign EA 1   

SUBTOTAL  

 
 

116800 

DOG PARK 

Engineered Wood Fiber Mulch CY 322   

Dog Agility Equipment LS 1   

SUBTOTAL  

 
 
 

 
323300 

SITE FURNISHINGS 

Victor Stanley Bench EA 11   

Dog Waste Station (Dogipot) EA 2   

6' Chain Link Fencing (includes concrete footing) LF 707   

Maintenance Gate EA 1   

3' Self-Closing Pedestrian Gate EA 4   

Dog Park Drinking Fountain EA 2   

SUBTOTAL  

 
 

321216 

PARKING LOT - ASPHALT 

ADA Parking Sign with Post EA 1   

ADA Parking Space Striping LS 1   

SUBTOTAL  

 

 
 

329300 

PLANTS 

Micro-Bioretention Plantings LS 1   

Reforestation EA 285.00   

Street Trees EA 10   

SUBTOTAL  

 
 
 

 
221113 

WATER DISTRIBUTION 

Pavement Restoration for Utility Trenching SY 2   

Connect to Existing 8" Water with 1" Corporation Stop EA 1   

1" Copper Water Service LF 12   

3/4" Copper Water Line LF 78   

3" SCHD. 40 PVC Drinking Fountain Drain LF 14   

2' Diameter Drinking Fountain Drywells EA 2   

SUBTOTAL  

 
 
 
 
 
 

334100 

STORM DRAINAGE 

Micro-Bioretention Facility CY 80   

2' Diameter Stone Window EA 2   

Concrete Weir Wall LS 1   

12" Dome Grate Nyloplast Drain Basin EA 1   

6" PVC Cleanout EA 2   

Concrete End Section EA 1   

6" PVC 1/8 Horizontal Bend EA 1   

6" SCHD. 40 PVC Storm Drain LF 100   

6" Perforated SCHD. 40 PVC Storm Drain LF 30   

SUBTOTAL  

PROJECT SUBTOTAL $   ________ 
 

 
 

$   ________3 

TOTAL COST 
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SPECIAL TERMS AND CONDITIONS: 

 

A.  Failure to properly and completely fill in all blanks may be cause for rejection of this 

proposal. 

B.  It is understood that the proposal price will be firm for a time period of 120 calendar days 

from the proposal opening date and that, if the undersigned is notified of acceptance of 

this proposal within this time period, the Bidder shall execute a contract for the above 

stated compensation. 

C.  Work under the Contract shall not commence until a Notice to Proceed is issued. The 

City reserves the right to extend this Contract for an additional amount of time if 

necessary. 

D.  In submitting this bid, the Bidder certifies that the Bidder: 

a. Currently complies with the conditions of S69-6 “Equal Benefits” of the City Code 

(available from the City’s website – www.collegeparkmd.gov under with 

Government tab) by providing equality of benefits between employee’s partners 

and/or dependents of domestic partners and/or between spouses of employees 

and/or dependents of domestic partners; or 

b. Will comply with the conditions of S69-6 at the time of award of contract; or 

c. Is not required to comply with the conditions of S 69-6 because of an allowable 

exemption. 

E.  In submitting this bid, the Bidder certifies that the Bidder does not discriminate based on 

race, religion, sex, age, ethnicity, ancestry, or national origin, physical or mental disability, 

color, marital status, sexual orientation, gender identity, genetic information, political 

affiliation, or any other factors not related to the ability to perform the work. 

F. The price shall be stated in both words and figures. 
 

 
 
 

Registered MD Contractor No. Date Issued 
 

 
 

Place of Issuance 
 

 
 

Federal Employer ID Number (EIN) 
 
 
 

Name of Bidder 
 
 
 

Authorized Signature Date 
 
 
 
 
Printed Name and Title of Individual Authorized to Bind Bidder 

http://www.collegeparkmd.gov/
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TO BE SUBMITTED WITH BID 
 

RFP CP-20-07 
INFORMATION REGARDING THE BIDDER (3 PAGES) 

 
NOTE: The information requested on this form may be submitted in a separate 
document as long as all requested information is provided. 

 

1.  Name of Bidder: 
 

 

(Individual/Firm/Corporation) 
 

Business Address:   
 
 
 
 

Telephone Number: (  )   
 

E-mail address:   
 

2. Is the business incorporated?   Yes   No 
 

Non-Corporate Business 
 

3. If response to item #2 above is No, list the name and business address of each 
individual having a 10% or greater financial interest in the business. 

 
Name Business Address 

 
 
 
 
 
 
 
 

Corporate Business Entities - Please answer items 4 and 5 
 

4. List the names of all officers of the corporation, their business addresses and the 
date on which they assumed their respective offices. 

 
Name Office Business Address Date Office 

Assumed 
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5. List the names of all members of the current Board of Directors and their business 
addresses. 

 
Name Business Address 

 
 
 
 
 
 
 
 

6.  Please provide the following information concerning work that you have done within 
the last 5 years which is similar to the bid work: 

 

For Whom Contract Date Contact’s Name/ 

Performed Amount Completed Telephone Number 

 

 _______________________________________________________________________________________________  

 _______________________________________________________________________________________________  

 _______________________________________________________________________________________________  

 

 Bidders will answer the following questions: (The word “you” refers to any individual, 
partnership, partner and/or corporation and its officers.) 

 
a. Have you ever failed to complete any work awarded to you?   
 

 If yes, state where and why:   
 

b. Have you ever been affiliated with some other organization that failed to complete 
a contract?   

 

 If yes, state name of individual and reason therefor.   
 
c. With what other businesses are you affiliated?   
 
d. Please list all persons who will supervise the work under the Contract. 
 
 
 
 

e. Identify all personnel who will be employed to perform the work described in the 
Contract Documents. 
 _______________________________________________________________________________________  

 _______________________________________________________________________________________  

 _______________________________________________________________________________________  
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f. Please provide at least 3 references, including any Maryland governmental units 
or agencies for whom you have worked on a similar project. Include the name 
and telephone number of your contact with each. 

 
 
 
 

 
g. Provide name, title, and contact information for the designated project contact. 

 

 
 

h. Identify all subcontractors, materialmen, and suppliers that you intend to use in 
performing the work under the Contract, and specify the work each is expected to 
perform. 

 

 
 
 
 
 
 
 
 
 

Dated this  day of_  , 2020. 
 
 
 
 

Name of Bidder 
 

By:   
 

Printed Name:   
 

Title:   
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TO BE SUBMITTED WITH BID 
 

RFP CP-20-07 
CERTIFICATE OF REGISTRATION 

 

 
 

A. Bidders are required to show evidence of a Certificate of Registration before the 
bid may be received and considered on a general contract or subcontract of 
$20,000 or more. The Bidder shall complete on his Bid Proposal Form the following 
information: “Registered Maryland Contractor No.     ” as well as providing this 
information on this form. 

 
B. An opinion by the Attorney General has granted an exemption to all properly 

qualified non-resident corporations as well as to resident General Contractors 
and Subcontractors. These firms need merely apply for an Exemption Certificate 
in order to meet the requirements of the law. Individuals, firms, partnerships and 
associations are required to qualify by application and submission of a financial 
statement. Bids on Federal projects are exempt under the law. 

 
C. The Bidder shall provide its Federal Employer Identification Number. 

Federal EIN Number:   
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TO BE SUBMITTED WITH BID 
 

RFP CP-20-07 
 

Non-Collusion Affidavit 
 

 
 

  , being duly sworn on oath, deposes and says: 
 

 
 

That he/she is the 
 

 

(Owner, Partner, Title if on behalf of a Corporation) 
 

of  , 

(Name of Business, Corporation or Partnership) 
 
the party submitting the foregoing Bid; that (he has not) (no officer of the said Corporation has) 

(no partner of the said Partnership has) nor has any person, firm or corporation acting on 

(his/her) (its) (their) behalf; agreed, conspired, connived or colluded to produce a deceptive show 

of competition in the compilation of the Bid being submitted herewith; and that (he/she) (the said 

Corporation) (the said Partnership) has not in any manner, directly or indirectly, entered into any 

agreement, participated in any collusion to fix the Bid Price of the Bidder herein or any 

competitor, or otherwise taken any action in restraint of free competitive bidding in connection 

with the contract for which the within Bid is submitted; that in making this Affidavit, the affiant 

represents that he/she has personal knowledge of the matters and facts herein stated. The Affiant 

hereby declares and affirms under the penalties of perjury that the foregoing is true to the best of 

his/her knowledge and information. 
 
 
 
 
 
      

To be signed by Bidder, if the Bidder is an Individual; or by a Partner, if the Bidder is a 

Partnership; or by a duly authorized Officer, if the Bidder is a Corporation. 
 
 
 
 
 
 
 
 
 
 

  (SEAL) 
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TO BE SUBMITTED WITH BID 
 

 

RFP CP-20-07 
 

AFFIDAVIT WITH RESPECT TO NON-CONVICTION, NON-SUSPENSION AND 

FALSE PRETENSES 
 
I hereby affirm that: 

 
1.   I am the   (Title) and duly authorized representative of 

 
 

   (Name of Business Entity) whose address is 
 
 

and that I possess the legal authority to make this 

affidavit on behalf of myself and the firm for which I am acting. 
 
 

2.   Except as described in Paragraph 7 below, neither I nor the Business Entity nor, to the 

best of my knowledge, any of its officers, directors, or partners or any of its employees 

directly involved in obtaining contracts with the State, or any county, bi-county or multi- 

county agency or subdivision of the State have been convicted, or in an official 

investigation or other proceeding admitted in writing or under oath, acts or omissions 

which constitute bribery, attempted bribery or conspiracy to bribe under the provisions of 

Criminal Law Article of the Annotated Code of Maryland or under the laws of any state 

or the federal government (conduct prior to July 1, 1977 is not required to be reported); 

and 
 
 

3.   Except as described in Paragraph 7 below, neither I nor the Business Entity nor, to the 

best of my knowledge, any of its officers, directors, or partners or any of its employees 

directly involved in obtaining contracts with the State, or any county, bi-county or multi- 

county agency or subdivision of the State have been convicted under a State of federal 

law or statute of any offense enumerated in §16-203 of the State Finance and 

Procurement Article; and 
 
 

4.   Except as described in Paragraph 7 below, neither I nor the Business Entity nor, to the 

best of my knowledge, any of its officers, directors, or partners or any of its employees 

directly involved in obtaining contracts with the State, or any county, bi-county or multi- 

county agency or subdivision of the State have been found civilly liable under a State or 

federal antitrust statute as provided in §16-203 of the State Finance and Procurement 

Article. 
 

 

5.   Except as described in Paragraph 7 below, neither I nor the Business Entity nor, to the 

best of my knowledge, any of its officers, directors, or partners or any of its employees 
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who will provide, directly or indirectly, supplies, services, architectural services, 

construction related services, leases of real property, or construction have been debarred 

or suspended under this subtitle. 

6.   Except as described in Paragraph 7 below, neither I nor the Business Entity nor, to the 

best of my knowledge, information and belief, any officer, director, partner, member or 

associate thereof; nor any of its employees directly involved in obtaining contracts with 

the City, has been convicted of false pretenses, attempted false pretenses or conspiracy to 

commit false pretenses under the laws of any state or federal government, based upon 

acts committed after July 1, 1981. 

7.   State “none” below or, as appropriate, list any suspension, debarment, conviction, plea or 

admission described in Paragraph 2 - 6 above, with the circumstances, date, court, official 

or administrative body, the individuals involved and their position with the firm, and the 

sentence or disposition, if any. 
 
 
 
 
 
 
 
 
 
 

I acknowledge that this affidavit is to be furnished, where appropriate, to the City of College 

Park under Section 16-311 of the State of Maryland Finance and Procurement Article of the 

Annotated Code of Maryland. I acknowledge that, if the representations set forth in this affidavit 

are not true and correct, the City of University Park may terminate any contract awarded and take 

any other appropriate actions. I further acknowledge that I am executing this affidavit in 

compliance with Section 16-309 of the State Finance and Procurement Article of the Annotated 

Code of Maryland, which ordains that any person convicted of bribery (upon acts committed 

after July 1, 1977) in furtherance of obtaining a contract from the State or any subdivision of the 

State of Maryland shall be disqualified from entering into a contract with the City. 

 
I further affirm that the business entity is properly registered to do business in the State of 

Maryland. 

 
I do solemnly declare and affirm under the penalties of perjury that the contents of the affidavit 

are true and correct. 
 

 
 

Date 
 

 
 

Signature 
 

 
 

Printed Name 
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TO BE SUBMITTED WITH BID 

 

CP-20-07 
TENTATIVE CONSTRUCTION SCHEDULE 

 

 
 

Please attach a tentative construction schedule (Gantt chart preferred) with the bid 
proposal outlining project details such as, but not limited to, utility disconnections, ordering 
of materials, anticipated delivery of materials, construction start date of 
________________ and resulting plan with an estimated date of completion on or 
before __________________ Circumstances beyond the control of either party to the 
Contract that significantly alter the tentative construction schedule will be taken into 
account, and some allowance considered for adjustment of the construction schedule. 
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VI. SAMPLE CONTRACTOR AGREEMENT 
 

CITY OF COLLEGE PARK, MARYLAND 
Request for Proposals CP-20-07 

Hollywood Dog Park Project 
Sample Contractor Agreement 

 

 
 

THIS CONTRACTOR AGREEMENT (“Agreement”) is made this ________________day 
of _______________, 2020, by and between CITY OF COLLEGE PARK (hereinafter 
referred to as the “City”), a municipal corporation of the State of Maryland, whose address  
is  8400 Baltimore Avenue, Suite 375,  College  Park,  Maryland  20740  and 
____________________________________referred to as “Contractor”), whose address 
is ______________________________________________________________________ 

 
           WHEREAS, the City wishes to provide for the installation and construction of the 
Hollywood Dog Park; and 

 
WHEREAS, the Contractor wishes to provide said services. 

 
NOW, THEREFORE, in consideration of the premises and mutual promises herein 

contained and other good and valuable consideration, the receipt and sufficiency of which 
are hereby acknowledged, the parties hereto agree as follows: 

 
I. SCOPE OF WORK 

The Hollywood Dog Park project is a proposed 0.63- acre community dog park, located 
on the east side of the 9300 block of 51st Avenue between Indian Lane and Fox Street in 
the City of College Park, Maryland on land owned by the Prince George’s County Board 
of Education. Primary park features to be considered, constructed or installed include 
tree preservation, concrete walkways, a drinking fountain, site furnishings, fencing, 
landscaping, and stormwater management facilities. Site landscaping incorporates 
extensive native plantings, preservation of existing trees, a micro-bioretention facility and 
fencing. Water service will be run to the park to service a drinking fountain. The 
Contractor will be responsible for obtaining all permits necessary to make connections 
for water service. 

 

An additional component of the project includes the installation of native trees around 
the perimeter of the compost facility located on the parcel to comply with the tree 
conservation plan. Installation of the trees may be challenging due to soil compaction 
and foreign matter both on the soil surface and buried in the planting area, which will 
need to be removed and properly disposed of. 

The project specifications include a one-year warranty on all plant material included in 
the project as well as maintenance of the plantings from the date of acceptance through 
the warranty period.  
 
The City has filed permit applications for the site improvements with the Prince George’s 
County Department of Permitting, Inspections and Enforcement (DPIE) which are pending 
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approval.  A notice to proceed will not be given until these permits have been issued by 
DPIE. All other required licenses and permits will be the responsibility of the selected 
contractor, including without limitation any site certifications. The selected contractor shall 

be responsible for the cost and provision of any DPIE peer review and third-party 
inspection requirements. The selected Contractor will be required to pay all necessary 

fees and post any necessary bonds to such authorities, and any regulatory agencies 
having jurisdiction for inspection or for the privilege or right to execute the Work as 
called for in the Contract Documents, and the Contractor shall include the cost of said 

fees in its bid. The selected Contractor shall be responsible for any “construction fees” to 
implement the construction of the project. 

 
Bidders must take into account in their bid that a state of emergency exists in Maryland 
due to the COVID-19 pandemic and that the construction of the Project is or may be 

impacted.  In the event of delays to the critical path of the construction schedule resulting 
solely from the effects of the COVID-19 pandemic, the actual number of days of delay will 
be added to the construction schedule as an equitable adjustment. Expected costs that 

may be incurred due to the need for social distancing, personal protective equipment, 
additional sanitary conveniences and cleaning should be included in the bid, as well as 

any expected delays in delivery of supplies or equipment. To the fullest extent possible, 
the City intends to resolve these issues in the bid process, and not as change orders. 
 

 
The full scope of work is shown on the plans and specifications as referenced in the 
Project Manual prepared by A. Morton Thomas  dated April 2020 and the Plans and 
Drawings (Bid Set) dated 04/24/2020, which are incorporated herein by reference as 
Exhibits A and B respectively. The Contractor will be responsible for all work listed 
above, shown on the plans and written on the project specifications constituting the 
Contract Documents, and all work that is incidental thereto. 

 
The Contractor shall furnish all of the material and perform all of the work as described 
in these Contract Documents. 

 
 The work required of the Contractor will be performed in coordination with the 
City’s Project Manager and/or her designee. 

 
II.  DATES OF WORK 
 

Work under the Contract shall commence on or before ten (10) days from notice 
to proceed. All work shall be performed pursuant to the approved project schedule 
submitted by the Contractor and shall be completed on or before 180 days from notice 
to proceed. It is understood by the parties hereto that time is of the essence in the 
completion of the services under this Agreement. Provision for liquidated damages for 
failure to comply with the Contract Time are set forth in the General Provisions. 

 
III. CONTRACT PRICE 
 

The City agrees to pay to the Contractor, as consideration for the Contractor’s 
satisfactory performance of all obligations under this Agreement, the sum of 
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_________________________________ Dollars ($_________________   ). Said Contract Price 
shall include all incidental costs, including, but not limited to, travel, printing, copying, 
drawings, diagrams and photographs. Invoices for payment under this Contract may be 
submitted on a monthly basis and must be accompanied by a statement of work 
completed and percent completed by phase and/or any other documentation required by 
the City. 

IV. CONTRACT DOCUMENTS 
 

This Agreement and the following enumerated documents form the Contract and 
they are fully a part of the Contract as if attached hereto: 

 
Request for Bid Proposals 
Bid Proposal Forms and Affidavits 
Exhibit A Project Manual April 2020 
Exhibit B Plans and Drawings (Bid Set dated 04/24/2020)  
General Provisions 
Special Provisions 
Addenda Permits 
Performance Bond 
Labor and Materials Bond 
Other Documents Contained within the Bid Specifications 
Certifications and Affirmations Required by the City 
Certificate(s) of Insurance and Endorsements 
Construction Schedule 

 
In the event any term of the foregoing documents conflicts with the terms of this 
Agreement, this Agreement shall prevail. 

 
V. CAPACITY TO PERFORM 

The Contractor represents that all equipment and personnel necessary for 
providing the described services and items will be available as needed. 

 
VI. STATUS OF CONTRACTOR 

The Contractor shall perform the services described herein as an independent 
contractor and not as an employee of the City. 

 
VII. INSURANCE AND INDEMNIFICATION 

The Contractor will purchase from insurance companies, government self- 
insurance pools or government self-retention funds authorized to do business in Maryland, 
and maintain during the entire term of the contract, comprehensive general liability 
insurance, automobile liability insurance, and workers’ compensation insurance with limits 
of not less than those set forth below. On each policy, Contractor will name the City as an 
additional insured, with the exception of the workers compensation, and will provide an 
additional insured endorsement. 

 
i. Comprehensive General Liability Insurance: 
Combined single limit liability insurance with a limit of $2,000,000 each 
occurrence/aggregate. 
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All insurance shall include completed operations and contractual liability 
coverage. Contractor shall obtain builder’s risk insurance in an amount 
appropriate to cover potential losses with a minimum of 100% of 
construction costs. The City will not be liable for any damages during 
construction. 

 

 
 

ii. Automobile Liability Coverage: Automobile insurance with a 

combined limit of $1,000,000 for each occurrence/ aggregate. 

 
 

iii.  Workers’ Compensation Insurance: Contractor shall comply with the 
requirements and benefits established by the State of Maryland for the 
provision of Workers’ Compensation insurance. Contractor shall provide 
workers’ compensation insurance meeting the statutory limits for Maryland 
and Employers’ Liability limits of $500,000. All corporations are required to 
provide Workers’ Compensation Certificates of Insurance. 

 
The Contractor will covenant to maintain insurance, in these amounts, which will 

insure all activities undertaken by Contractor on behalf of the City under this Agreement. 
Copies of the certificates of insurance and additional insured endorsements for all required 
coverage shall be furnished to the City within ten (10) days following the execution of this 
contract and prior to commencement of any work. The City shall receive 30 days prior notice 
of any amendment, reduction or elimination of the insurance coverage required herein. 

 
Provision of any required insurance does not relieve Contractor of any of the 

responsibilities or obligations assumed by the Contractor in the contract awarded, or for 
which the Contractor may be liable by law or otherwise. Provision of such insurance is not 
intended in any way to waive the City’s immunities or any damage limits applicable to 
municipal government as provided by law. 

 
The Contractor shall also furnish to the City a Certificate of Insurance and 

additional insured endorsement in like amounts for any approved sub-contractor prior to 
commencement of work in the City. 

 
The required insurance may be in policy or policies of insurance, primary and 

excess, including the so-called umbrella or catastrophe form and must be placed with 
insurers rated “A-” or better by A.M. Best Company, Inc., provided any excess policy 
follows form for coverage. Coverage will be primary and noncontributory with any other 
insurance and self-insurance. 

 
The Contractor shall indemnify and save harmless the City, its officers, agents, 

servants, and employees, from all suits, actions, and damages or costs of every kind and 
description arising directly or indirectly out of the performance of the Contract, including 
attorneys’ fees, whether caused by negligent or intentional actions or omissions on the 
part of the Contractor, its agents, servants and employees, or to other causes. 
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A rider or riders to the Public Liability and/or Property Damage Insurance policy or 

policies to cover any special hazards which may develop in the course of the work 

with such companies and in such amounts as may be approved by the City. 

 
The Contractor shall carry, at its own expense, Builder's Risk Insurance for the 

full Contract amount, insuring against the perils of fire and lightning, and providing 

extended coverage for vandalism and malicious mischief, subject only to the minimum 

standard deductibles allowed by law. The City will provide no coverage during the 

construction period. 
 

Provision of any insurance required herein does not relieve Contractor of any of the 
responsibilities or obligations assumed by the Contractor in the contract awarded, or for 
which the Contractor may be liable by law or otherwise. Provision of such insurance is not 
intended in any way to waive the City’s immunities or any damage limits applicable to 
municipal government as provided by law. 

 
VIII. LICENSES, PERMITS, APPLICABLE LAWS 

 
The Contractor will be responsible for obtaining any and all licenses and permits 

pertaining to performance of work under the Contract except as otherwise provided in 
the Contract Documents. All services and materials provided by the Contractor shall 
conform to all applicable laws and regulations. 

 
IX. MATERIALS AND STANDARD OF WORK 

 
All work performed, and material provided, pursuant to this Agreement shall be in 

conformance with standards adopted by the State of Maryland and Prince George’s 
County and will be appropriate for existing conditions. All work shall be performed in a 
neat and workmanlike manner by trained and experienced personnel. Defective or 
unsuitable materials or workmanship shall be rejected and shall be made good by the 
Contractor at Contractor’s expense, notwithstanding that such deficiencies have been 
previously accepted or were due to no fault of the Contractor. The Contractor will 
guarantee that materials conform to specifications herein, that the items will be free 
from defects, and that the items are fit for the purpose for which intended. Further, the 
Contractor shall, in a manner acceptable to the City, return to original condition any 
property disturbed or damaged during the work. 

 
X. ACCURATE INFORMATION 

 
The Contractor certifies that all information provided in response to the Request for 

Proposals CP-20-07 or in response to other requests for information is true and correct. 
Any false or misleading information is grounds for the City to reject the bid and to terminate 
this Agreement. 
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XI. PERIODIC AND FINAL INSPECTION 
 

The City will make periodic inspections of the work through the Project Manager or 
other City representative. A final inspection of the work shall be made by a representative 
of the City and the Contractor at the end of the work and cure period to ensure that all 
requirements have been met. 

 
XII. RETAINAGE 

 
The City will pay the Contract Price, less five percent (5%) retainage, to the 

Contractor upon completion of the contract work, and correction of any deficiencies 
discovered as a result of final inspection. The five percent (5%) retainage shall be paid to 
the Contractor within six (6) months following substantial completion and correction of any 
deficiencies. The said retainage is held as security for performance and not as liquidated 
damages and the forfeiture of the retainage shall not release the Contractor from any 
liability in excess of the retainage. 

 
XIII. PERFORMANCE, LABOR and MATERIALS BOND 

 
The Contractor shall give a Performance and Labor and Materials Bond within 

ten (10) business days after the date of the award of the Contract. The Performance 
and Labor and Material Bond shall be in the amount of 100% of the Contract Price. 

 
XIV. RESTORATION OF PROPERTY 

 
The Contractor, at its own expense, will restore or replace any property displaced 

or damaged as a result of work performed under this Agreement, to the satisfaction of the 
City. 

 
XV. TERMINATION FOR DEFAULT 

 
Failure of the Contractor to deliver work, supplies, materials, or services in a timely 

manner, to correct defective work or materials, to act in good faith, or to carry out the work 
in accordance with Contract Documents shall constitute a breach of contract. In such 
event, the City may give notice to the contractor to cease work until the cause for such 
order has been eliminated. Should the Contractor fail to correct such default within 24 
hours after receipt of notification, the City may terminate any such contract. This provision 
shall not limit the City in exercising any other rights or remedies it may have. 

 
XVI. TERMINATION FOR CONVENIENCE 

 
The performance of work or delivery of services may be terminated in whole or in 

part at any time upon written notice when the City determines that such termination is in 
its best interest. The City will be liable only for labor, materials, goods and services 
furnished prior to the effective date of such termination. 
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XVII. NOTICES 
 

All notices to the parties may be delivered by electronic transmission, personal 

delivery, or by certified mail via the United States Postal Service to the following 

addresses: 

 
For the City: 
Scott Somers, City Manager 
City of College Park, Maryland 
8400 Baltimore Avenue, Suite 375 
College Park, MD 20740 
ssomers@collegeparkmd.gov 

 
 

For the Contractor: 
 

 
 
 
 
 
 

XVIII. COSTS 
 

In the event of any breach or failure by a party to fulfill any term, covenant or 
provision of this Agreement, the breaching party shall be responsible for any and all costs 
and expenses, including reasonable attorneys’ fees, incurred on account of such breach. 

 
XIX. ERRORS IN SPECIFICATIONS 

 
The Contractor shall take no advantage of any error or omission in the 

specifications. The City shall make such corrections and interpretations as may be 
deemed necessary and that decision shall be final. 

 
XX. GOVERNING LAW 

 
This Agreement is executed in the State of Maryland and shall be governed by 

Maryland law, excluding its conflict of law rules. The Contractor, by executing this 
Contract, consents to the jurisdiction of the Maryland state courts with respect to any 
dispute arising out of this Contract. 

 
XXI. SEVERABILITY 

 
If any term or provision of this Agreement shall be held invalid or unenforceable to 

any extent, the remainder of this Agreement shall not be affected thereby, and each term 
and provision of this Agreement shall be enforced to the fullest extent permitted by law. 

mailto:ssomers@cityofcollegeparkmd.gov
mailto:ssomers@cityofcollegeparkmd.gov
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XXII. INTERPRETATION 
 

Any questions concerning conditions and specifications shall be directed in writing 
to the Project Manager. No interpretation shall be considered binding unless provided in 
writing by the Project Manager. By execution of this contract, the Contractor certifies that 
it understands the terms and specifications. 

 
XXIII. ATTORNEYS’ FEES AND COSTS 

 
The prevailing party shall be entitled to attorney’s fees and costs incurred in any 

actions or claims brought to enforce this Agreement, or for damages thereunder. 

XXIV. SUCCESSORS AND ASSIGNS 

This Agreement shall inure to the benefit of and be binding upon the successors 
and assigns of the parties hereto. In any event, the Contractor shall not assign any right 
or obligation under this Agreement without the City’s express written consent, which 
may be withheld in the City’s sole discretion. 

 
XXV. NON DISCRIMINATION 

 
The Contractor certifies that it does not discriminate on the basis of race, religion, 

sex, age, ethnicity, ancestry or national origin, physical or mental disability, color, marital 
status, sexual orientation, gender identity, genetic information, political affiliation or any 
other factors not related to the ability to perform the work. 

 
XXVI. EQUAL BENEFITS 

 
a. Contractor must comply with the applicable provisions of §69-6 of the City Code. 

The Contractor shall provide the City Manager, or his/her designee, access to its 
records for the purpose of audits and/or investigations to ascertain compliance 
with these provisions. 

b. Upon request, the Contractor shall provide evidence of compliance with the 
provisions of §69-6 of the City Code upon each new bid, contract renewal, or when 
the City Manager has received a complaint or has reason to believe the Contractor 
may not be in compliance with the provisions of this section. 

c. The failure of the Contractor to comply with §69-6 of the City Code will be 
deemed to be a material breach of the covered contract. 

 
XXVII. ENTIRE AGREEMENT 

 
This Agreement, including all Contract Documents, constitutes the entire 

agreement between the City and the Contractor. No modification or addition to this 
Agreement shall have any effect unless made in writing and signed by both parties hereto. 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement 
under seal the day and year first above written. 

 
ATTEST: CITY OF COLLEGE PARK 

 

 
 

By: 

Janeen S. Miller, CMC, City Clerk Scott Somers, City Manager 
 

 
 

WITNESS: CONTRACTOR:   
 

 
 

    By:   
 

 Printed Name:   
 

 Title:   
 
 
 
 

APPROVED AS TO LEGAL SUFFICIENCY: 
 
 
 
 

Suellen M. Ferguson 
City Attorney 
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RFP CP-20-07 
PERFORMANCE BOND 

 

 
KNOW ALL MEN BY THESE PRESENTS, that we,      hereinafter known as the 

"Contractor," as Principal, and __________ , as Surety, are held and firmly bound unto City of College Park 
as obligee, hereinafter known as the "Owner," in the penal sum of _________________________lawful 
money of the United States of America, to be paid to the Owner, for the use and benefit of the said obligee, 
and all persons, doing work or furnishing skill, tools, machinery, or materials under or for the purpose of the 
Contract hereinafter named, for which payment, well and truly to be made, we bind ourselves, our 
successors and our several respective heirs, assigns, executors, and administrators, jointly and severally, 
firmly by present. 

 

AFFIXED WITH OUR SEALS THIS  day of  , 20  . 

 

WHEREAS, the Contractor           by an instrument in writing, bearing even date, with these presents, 

has contracted with the Owner to furnish all equipment, tools, materials, skill and labor for the completion of 
the work according to this Contract. 

 
All work to be performed in strict accordance with the attached Agreement or Contract, plans and 

specifications, which Contract is by this reference made a part hereof. 

 

NOW, THE CONDITION OF THIS OBLIGATION IS SUCH, that is the said Contractor               

shall complete the work provided for in said Contract according to the terms, and shall save the obligee 
hereunder free from all costs and charges that may accrue on account of the doing of the work specified in 
the Contract, and shall comply with the laws appertaining to said Contract, then this obligation shall be null 
and void; otherwise, it shall remain in full force and effect. 

 

AND THE FURTHER CONDITION OF THIS OBLIGATION IS SUCH, THAT IF 
           as Contractor, shall fully and faithfully perform work in accordance with the terms of the annexed 
Contract during the original term thereof and any extensions thereof which may be granted by the Owner, 
with or without notice to the Surety, and the plans and specifications therein referred to, and provide the 
materials therein called for, and replace defective work or material for a period of one year after the 
completion of this Contract, and if the Principal shall satisfy all claims and demands incurred under such 
contract, and shall fully indemnify and save harmless the Owner from all costs and damages which it may 
suffer by reason of failure to do so, and shall reimburse and repay the Owner all outlay and expense which 
the Owner may incur in making good any default, then this obligation shall be null and void, otherwise they           
, as Contractor, and     , as Surety, jointly and severally agree to pay the Owner the difference between the 
sum of which the said      , as Contractor, would be entitled in the completion of the Contract, and that which 
the Owner, may be obliged to pay for the completion of the work by Contract or otherwise, and agree to pay 
any damage, direct or indirect or consequential, which said Owner may sustain on account of such work or 
on account of the failure of said Contractor, properly and in all things to keep and execute the provisions of 
the Contract. 

 
And the said  , as Contractor, and 

           as Surety, hereby further bind themselves, their successor, assigns, heirs, executors and 
administrators, jointly and severally, and agree that they shall indemnify and save harmless and shall pay 
all amounts, damages, costs and judgments which may be recovered against, and all expense incurred by, 
the Owner and all representatives of said Owner, from or arising out 
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of all or any suits, actions or claims of any character brought on account of any injuries or damages 
sustained by any persons or property in consequence of any neglect in safeguarding the work or any such 
claim arising from any other act, omission, negligence or misconduct of the Contractor, his agents, 
representatives, servants and employees in the performance of said work or of the repair or maintenance 
thereof or the manner of doing the same, or the neglect of said Contractor, or agents or servants, or the 
improper performance of the said work by the Contractor or agents or servants, or the infringement of any 
patent rights by reason of the use of any equipment, or material, furnished under the said Contract, and will 
also pay any damages for delay in performance, as stated in the Contract; further, failure to do so with such 
person, firms, partnership, or corporation shall give them a direct right of action against the principal and 
surety under this obligation. 

 
As the said Surety, for value received hereby stipulates and agrees that no change, extension of 

time, alteration, or addition to the terms of the Contract of the work to be performed thereunder of the plans 
or specifications accompanying the same, shall in any way affect its obligation on this bond, and it does 
hereby waive notice of any change, extension of time, alteration or addition to the terms of the Contract or 
to the work or to the plans or specifications. 

 
Without limiting the effect of any other provision herein contained, this bond is to be construed as 

a statutory bond under the provision of:________________________as amended to date. 

 
IN WITNESS WHEREOF, the said   has caused 

           corporate seal to be hereto affixed, and the presents to be signed in its name by _____________, 

and the said_______________ as Surety, has caused_______________________corporate seal to 

be  hereto  affixed  and  these  presents  to  be  signed  in  its  name  by 
 

 
(As to Contractor) (Seal) 

 

 
 
 
 

Signature 

Name:   

Title:    
 

Signed, sealed and delivered in the presence of:   
 
(As to Surety) SURETY (Seal) 

 

 
 
 
By:   L.S.    

Attorney-in-Fact 

 
APPROVED AS TO FORM COUNTERSIGNED 

 
By:   L.S.    

Resident Agent 

 
Signed, sealed and delivered in the presence of:   

 

NOTE: If the Principal is a corporation, the bond shall be signed by the President or Vice President, 
attested by the Secretary and the Corporate Seal Affixed. If the principal is a partnership, the bond shall 

be signed in the partnership name by one of the general partners. 
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LABOR AND MATERIALS BOND 
 

 
This Bond is issued simultaneously with the performance bond in favor of the Owner 

conditioned on the full and faithful performance of the Contract: 
 

 
 
 
KNOW ALL MEN BY THERE PRESENTS: that 

 

 
 
 

(Legal name of Contractor) 
 

 
 
 

(Address of Contractor) 
 
as Principal, hereinafter called Contractor, and 

 

 
(Here insert full name and address of 

Surety) 
 

 
a corporation created existing under the laws of the State of Maryland, hereinafter called Surety, 

are held and firmly bound unto City of College Park as Obligee, hereinafter called the Owner, for 
the use and benefit of claimants as herein below defined, in the penal sum of 

 

 
(Full value of contract price in written words) 

 
in lawful money of the United States, for the payment whereof Contractor and Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

 
WHEREAS, Principal has a written agreement dated         , 2020,   entered into by Contractor 

with Owner in the sum of      ___________________  which contract is by reference made a part 
hereof, and is hereinafter referred to as the Contract. 

 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if, Contractor shall 
promptly make payment to all claimants as hereinafter defined, for all labor and material used or 

reasonably required for use in the performance of the Contract, and any authorized extension 

or modification thereof, including all amounts due for materials, lubricants, oil, gasoline, coal and 
coke, repairs on machinery, equipment and tools, consumed or used in connection with the 

construction of such work, and all insurance premiums on said work, and for all labor, performed 
in such work whether by subcontractor or otherwise, then this obligation shall be void; otherwise 

it shall remain in full force and effect, subject however, to the following conditions; 
 

1.  A claimant is defined as one having a direct contract with the Contractor or with a 
Subcontractor of the Contractor for labor, material, or both, used or reasonably 

required for use in the performance of the Contract, labor and material being 
constructed to include that part of water, gas, power, light, heat, oil, gasoline, 
telephone service or rental of equipment directly applicable to the Contract. 
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2.  The above named Contractor and Surety hereby jointly and severally agree with the 

Owner that every claimant as herein defined, who has not been paid in full before 
the expiration of a period of ninety (90) days after the date on which the last of such 

claimant's work or labor was done or performed, or materials we furnished by such 

claimant, may sue on this bond for the use of such claimant, prosecute the suit to 
final judgment for such sum of sums as may be justly due claimant, and have 

execution thereon. The Owner shall not be liable for the payment of any costs or 
expenses of any such suit. 

 
3.  No suit or action shall be commenced hereunder by any claimant: 

 
a)  Unless claimant, other than one having a direct contract with the Contractor, 

shall have given written notice the Contractor, the Owner or the Surety above 

named, within ninety (90) days after such claimant did or performed the last of 
the work or labor, or furnished the last of the materials for which said claim is 

made, starting with substantial accuracy the amount claimed and the name of 
the a party to whom the materials were furnished, or for whom the work or 

labor was done or performed. Such notice shall be served by mailing the same 
by registered mail or certified mail, postage prepaid, in an envelope addressed 

to the Contractor, Owner and Surety, and any place where an office is regularly 

maintained for the transaction of business, or served in any manner in which legal 
process may be served in the state in which the aforesaid project is located, save 

that such service need not be made by a public officer. 
 
b)  After the expiration of one (1) year following the date on which Contractor 

ceased work on said Contract, it being understood, however, that if any limitation 

embodied in this bond is prohibited by any law controlling the construction hereof 

such limitation shall be deemed to be amended so as to be equal to the minimum 
period of limitation permitted by such law. 

 
c)  Other than in a state court of competent jurisdiction in and for the County or other 

political subdivision of the state in which the project, or any part thereof, is 

situated, or in the United States District Court for the district in which the Project, 

or any part thereof, is situated and not elsewhere. 
 

4.  The amount of this bond shall be reduced by and to the extent of any payment or 

payments made in good faith hereunder, inclusive of the payment by Surety of 
mechanics' liens which may be filed or recorded against said improvement, whether 

or not the claim for the amount of such lien be presented under and against this bond. 

 
5.  The said Surety, for value received, hereby stipulates and agrees that no change, 

extension of time, alteration or addition to the terms of the contract or to the work to 
be performed thereunder or the specifications accompanying the same shall in anywise 

affect its obligation on this bond, and it does hereby waive notice of any such change, 
extension of time, alteration or addition to the terms of the contract or to the work or 

to the specifications. No final settlement between the Owner and the Principal shall 

abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 
 

 
Signed and sealed this __________________________ day of _________________________ , 

2020 
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IN THE PRESENCE OF: 

 

   
 

(Principal) (Seal)  

 

 

By:    

 

Title:   
 

 
 
 

 

 

 

 

Surety (Seal) 
 

 
By:   

 
Title___________________________________ 


